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DEPARTMENT OF COMMUNITY SERVICES AND DEVELOPMENT

P.0O. Box 1847

Sacramento, CA 95812-1947
(916) 576-7109

(916) 263-1406 (FAX)

(916) 263-1402 (TDD)

December 29, 2010

To All Department of Energy ARRA Weatherization Assistance Program Contractors:

2009 Department of Energy ARRA Weatherization Assistance Program (DOE ARRA WAP)
Contract Amendment

Enclosed is your agency’s contract packet for the 2009 Department of Energy ARRA Weatherization
Assistance Program Contract Amendment. It includes fwo complete copies of the contract amendment
changes (face sheet, exhibits, and attachments). In order to expedite the execution of your contract packet,
please observe the following instructions, and feel free to use this letter as a checklist.

0 Submit a governing board resolution with an original signature of your board’s authorized

representative. The board’s resolution must identify whom it has authorized to sign the 2009 DOE
ARRA WAP contract and any amendments.

) Complete the section labeled “CONTRACTOR’S NAME” on both face sheets. Print or type the name

and title of the person who is authorized to sign the contract. Print the date signed. Ensure that your
agency’s authorized representative has signed both face sheets.

3 The following exhibits are part of the contract packet. Please complete, sign, and return both copies
with the contract packet.

ARRA EXHIBIT A, 2009 DOE WAP, is changed as follows in the attached ARRA EXHIBIT A, 2009
DOE ARRA WAP, -

ARRA EXHIBIT D, 2009 DOE WAP, is changed as follows in the attached ARRA EXHIBIT D, 2009
DOE ARRA WAP,

ARRA EXHIBIT E, 2009 DOE WAP, is changed as follows in the attached ARRA EXHIBIT E, 2009
DOE ARRA WAP,

EXHIBIT A, 2009 DOE WAP, is changed as follows in the attached EXHIBIT A, 2009 DOE ARRA
WAP.

EXHIBIT B, 2009 DOE WAP, is changed as follows in the attached EXHIBIT B, 2009 DOE ARRA WAP.

EXHIBIT B, Attachment I, 2009 DOE WAP, is changed as follows in the attached EXHIBIT B,
Attachment I, 2009 DOE ARRA Weatherization Budget, 2009 DOE ARRA WAP.

EXHIBIT B, Attachment II, 2009 DOE WAP, is changed as follows in the attached EXHIBIT B,
Attachment II, Reimbursements for Weatherization Activities, 2009 DOE ARRA WAP.

EXHIBIT D, 2009 DOE WAP, is changed as follows in the attached EXHIBIT D, 2009 DOE ARRA
WAP.
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EXHIBIT D, Attachment IV, 2009 DOE WAP, is changed as follows in the attached EXHIBIT D,
Attachment TV, U.S. Department of Labor-California Residential Wage Determination, 2009 DOE ARRA
WAP, '

EXHIBIT E, 2009 DOE WAP, is changed as follows in the attached EXHIBIT E, 2009 DOE ARRA WAP.
EXHIBIT F, 2009 DOE WAP, is changed as follows in the attached EXHIBIT F, 2009 DOE ARRA WAP.

EXHIBIT F, Attachment 1, 2009 DOE WAP, is added as follows in the attached EXHIBIT F, Attachment
1, Expenditure and Production Worksheet DOE ARRA WAP.

EXHIBIT F, Attachment III, 2009 DOE WAP, is added as follows in the attached EXHIBIT F, Attachment
[I, Training Requirements Matrix DOE ARRA WAP,

EXHIBIT F, Attachment IV, 2009 DOE WAP, is added as follows in the attached EXHIBIT F, Attachment
IV, DOE- Approved Priority List, 2009 DOE ARRA WAP.

0 Do not use correction fluid or tape. If a correction to any page is necessary, please contact your Field
Representative. If you need to reproduce contract pages, please do so single-sided only.

0 When you return the contract packet to CSD, please atrrange all pages, including the face sheets,

exhibits, and all attachments, in the same order in which you received them. Include your board
roster, bylaws, resolution, and minutes as applicable; insurance and fidelity bond documents; advance
request; and, if desired, a transmittal letter, but do not staple or otherwise attach these documents to
the contracts themselves,

0 Please return your completed contract packet within 30 days (45 days for public agencies) to:

Contract Services Unit

Department of Community Services and Development
P.O. Box 1947

Sacramento, CA 95812-1947

When sending documents via overnight mail, please use CSD’s strect address as shown on the face
sheet,

Please keep in mind that in order for CSD to execute your contract, all of your agency’s contract documents
must be complete. Authorized persons must sign both face sheets and applicable exhibits and attachments.
Except as waived for self-insured governmental entities, the Certificate of Liability Insurance must name
CSD as the Certificate Holder and as an additional insured, except for workers’ compensation and fidelity
bond. Insurance documents that are on file at CSD must be current or replaced. Coverage must include
workers’ compensation insurance, fidelity bond, general liability, and vehicle insurance.

If you have questions regarding the confracting process or insurance coverage, you may contact Abigail
Churchill of my staff at (916) 576-5316. For questions regarding the board roster, bylaws, resolution, and
minutes; reporting forms; or any other requirements, please contact your Field Representative.

Sincere@,

J«" <
KIMB
Manager, Contract Services Unit

FlexYoe Poves, Consere Brogy

KP:ac
Enclosures
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2009 DOE ARRA WAP Amendment

ARRA EXHIBIT A, 2009 DOE WAP, is changed as follows in the attached ARRA

- EXHIBIT A, 2009 DOE ARRA WAP.

ARRA EXHIBIT D, 2009 DOE WAP, is changed as follows in the attached ARRA
EXHIBIT D, 2009 DOE ARRA WAP.

ARRA EXHIBIT E, 2009 DOE WAP, is changed as follows in the attached ARRA
EXHIBIT E, 2009 DOE ARRA WAP.

EXHIBIT A, 2009 DOE WAP, is changed as follows in the attached EXHIBIT A, 2009 DOE
ARRA WAP.

EXHIBIT B, 2009 DOE WAP, is changed as follows in the attached EXHIBIT B, 2009’ DOE
ARRA WAP.

EXHIBIT B, Attachment I, 2009 DOE WARP, is changed as follows in the attached EXHIBIT
B, Attachment I, 2009 DOE ARRA Weatherization Budget, 2009 DOE ARRA WAP.

EXHIBIT B, Attachment II, 2009 DOE WAP, is changed as follows in the attached
EXHIBIT B, Attachment II, Reimbursements for Weatherization Activities, 2009 DOE
ARRA WAP.

EXHIBIT D, 2009 DOE WAP, is changed as follows in the attached EXHIBIT D, 2009 DOE
ARRA WAP,

EXHIBIT ﬁ, Attachment IV, 2009 DOE WAP, is added as follows in the attached EXHIBIT
F, Attachment 1V, U.S, Department of Labor — California Residential Wage Determination,
2009 DOE ARRA WAP, :

EXHIBIT E, 2009 DOE WAP, is changed as follows in the attached EXHIBIT E, 2009 DOE

. ARRA WAP.

EXHIBIT F, 2009 DOE WAP, is changed as follows in the attached EXHIBIT F, 2009 DOE
ARRA WAP.

EXHIBIT F, Attachment I, 2009 DOE WAP, is added as follows in the attached EXHIBIT F,
Attachment I, Expendltule and Production Worksheet DOE ARRA WAP.

EXHIBIT F, Attachment 11T, 2009 DOE WAP, is added as follows in the attached EXHIBIT
F, Attachment III, Training Requirements Matrix DOE ARRA WAP.

EXHIBIT F, Attachment IV, 2009 DOE WAP, is added as follows in the attached EXHIBIT
¥, Attachment IV, DOE-Approved Priority List, 2009 DOE ARRA WAP.

All other terms and conditions shall remain unchanged.




2009 DOE ARRA WAP Amendment

2009 ARRA DOE WAP Amendment
Replacement Pages
Effective 12/31/10

o ARRA EXHIBIT A, 2009 DOE WAP, is changed as follows in the attached ARRA
EXHIBIT A, 2009 DOE ARRA WAP.

e ARRA EXHIBIT D, 2009 DOE WAP, is changed as follows in the attached ARRA
EXHIBIT D, 2009 DOE ARRA WAP.

e ARRA EXHIBIT E, 2009 DOE WAP, is changed as follows in the attached ARRA
EXHIBITE, 2009 DOE ARRA WAP.

e EXHIBIT A, 2009 DOE WAP, is changed as follows in the attached EXHIBIT A, 2009 DOE
ARRA WAP.

» EXHIBIT B, 2009 DOE WAP, is changed as follows in the attached EXHIBIT B, 2009 DOE
ARRA WAP,

o EXHIBIT B, Attachment I, 2009 DOE WAP, is changed as follows in the attached EXTIIBIT
B, Attachment I, 2009 DOE ARRA Weatherization Budget, 2009 DOE ARRA WAP.

e EXHIBIT B, Attachment II, 2009 DOE WAP, is changed as follows in the attached EXHIBIT |
B, Attachment I, Reimbursements for Weatherization Activities, 2009 DOE ARRA WAP.

e EXHIBIT D, 2009 DOE WAP, is changed as follows in the attached EXHIBIT D, 2009 DOE-
ARRA WAP.

o EXHIBIT D, Attachment IV, 2009 DOE WAP, is changed as follows in the attached
EXHIBIT D, Attachment IV, U.S. Department of Labor-California Residential Wage
Determination, 2009 DOE ARRA WAP.

e EXHIBIT E, 2009 DOE WAP, is changed as follows in the attached EXHIBIT E, 2009 DOE
ARRA WAP.

o EXHIBITF, 2009 DOE WAP, is changed as follows in the attached EXHIBIT F, 2009 DOE
ARRA WAP. '

o EXHIBIT F, Attachment I, 2009 DOE WAP, is added as follows in the attached EXHIBIT F,
Attachment I, Expenditure and Production Worksheet DOE ARRA WAP,

o EXHIBIT F, Attachment IIi, 2009 DOE WAP, is added as follows in the attached EXHIBIT
F, Attachment ITI, Training Requirements Matrix DOE ARRA WAP.

e EXHIBITF, Attachment 1V, 2009 DOE WAP, is added as follows in the attached EXHIBIT
F, Attachment IV, DOE- Approved Priority List, 2009 DOE ARRA WAP,

All other terms and conditions shall remain unchanged.



(2009 DOE ARRA WAP)

ARRA EXHIBIT A
(Standard Agreement)

SCOPE OF WORK: AMERICAN RECOVERY AND REINVESTMENT ACT OF 2009

1.

ARRA PROVISIONS

The Department of Energy Weatherization Assistance Program has been established,
funded and administered under the provisions of the American Recovery and
Reinvestment Act of 2009 (“ARRA”), and is subject to the guidance, directives and
applicable laws and regulations of the Federal Government and the State of California.
The parties recognize and agree to the following underlying principles, which shall
form the framework for implementation of ARRA and the subject program.,

WHEREAS:

ARRA is a comprehensive, yet targeted, response of the Federal Government to the
severe and adverse economic conditions prevailing in the United States of America;

These conditions require urgent and immediate action by and among many
segments of society and the national economy;

ARRA and the subject program are intended to stimulate economic activity and job
growth in the communities served by the parties; and

The Office of Management and Budget (OMB) has established special transparency and
accountability requirements for all Federal programs that involve ARRA funding; and

The urgency of the economic conditions is such that some of the requirements and
elements of the subject program have not been fully elaborated by the Federal
Government and, as a consequence, the needed enabling measures and actions by
the State of California are in preliminary form;

IT IS THEREFORE AGREED:

A,

That the parties shall be guided by and subject to the provisions of ARRA,
ARRA-related legislation, and all Federal and State regulations, directives,
guidance and circulars issued for the purpose of implementing the ARRA
program (hereinafter “ARRA Obligations™);

Because some requirements of the ARRA program lack specificity, particularly
with regard to, but not limited to, reporting requirements, funding allocations,
timeframes and the like, CSD shall provide Contractor with specific ARRA
requirements as they are issued or are otherwise made available to CSD by the
Federal Government, which requirements shall be binding on the Contractor as
a condition of the Contractor’s participation in the ARRA program, and as a
condition of receipt of funds under the program, PROVIDED:

ARRA - Al




(2009 DOE ARRA WAP)

ARRA EXHIBIT A
(Standard Agreement)

D That such additional requirements shall be issued by CSD in writing in
the form of “CSD DOE ARRA Guidance No. XX posted at
hitp://www.csd.ca.gov/Recovery/Recovery.aspx,

2) That such additional requirements shall be issued by CSD in most timely
and expeditious manner practicable;

3) That such additional requirements shall be reasonably necessary to
satisfy the Contractor’s and CSD’s ARRA Obligations and to realize the
purposes of ARRA;

4) That major and material changes in the ARRA program and/or ARRA
requirements which substantially affect the Contractor’s and/or CSD’s
ability to fulfill their ARRA Obligations or otherwise serve to create a
substantial hardship on either the Contractor or CSD shall be subject to
an amendment to this Agreement;

5) That the parties’ failure to execute a mutually acceptable amendment, as
contemplated in subparagraph B., 4) above, in a reasonable period of
time, given the exigencies of the ARRA program, shall result in this .
Agreement’s being without force and effect subject only to such
provisions contained herein as are intended to survive the Agreement in
accordance with the express and implied provisions of applicable
Federal and State law; and

6) That upon CSD’s good faith determination, delivered to the Contractor
by written notice, that Agreement between the parties to any necessary
amendment as contemplated in subparagraph B., 4) above, cannot be
achieved, then this Agreement shall be “closed out” and the funds
disposed in accordance with established CSD procedure and policy and
as required under Federal and State law, '

That the Contractor shall, in accordance with such governing laws, charter,
articles, bylaws, ordinances, rules and procedures as are applicable to the
Contractor, issue resolutions for the approval of this Agreement which may
address the unique nature of ARRA program requirements and ARRA
Obligations and which may create provisional or conditional authorizations or
approvals that are subject to further elaboration and/or determination as
contemplated in subsection B. above., to include, but not limited to grant
amounts, and such other provisions which may, during the term of this
Agreement, be altered or adjusted as a result of actions by the Federal and State
Governments in accordance with ARRA and ARRA Obligations. Should the
Contractor be obligated under its own procedure to amend or reissue such
resolutions as are contemplated herein, it shall provide a copy of such resolution
to CSD as soon as is practicable.
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(2009 DOE ARRA WAP)

ARRA EXHIBIT A
(Standard Agreement)

That for the purpose of ensuring full compliance with ARRA and ARRA Obligations,
CSD may initiate training and technical assistance, special audits, monitoring visits and
requests for ARRA program-related information, which Contractor shall provide and/or
accommodate in a timely fashion,

That should Contractor fail to assist and cooperate with CSD in its oversight
functions as provided in subparagraph D., or should CSD determine Contractor
has not met its obligations under this Agreement, the parties agree to the
following:

1) CSD may issue a written, detailed finding and directive, advising
Contractor of its failure to meet its obligations, which directive shall
specify a time certain within a reasonable period of time, given the
urgency and time constraints associated with ARRA, in which
Contractor must be in full compliance with the directive;

2) In response'to Contractor’s failure to comply with the finding and
directive in accordance with subparagraph E. 1) above, CSD may
suspend ARRA program payments to Contractor as provided herein until
such time as Contractor is in compliance;

3) Should Contractor dispute CSD’s finding, it shall within 15 days of
receipt of the finding deliver a written rebuttal to CSD which CSD shall
evaluate and respond to within ten days, stating whether the finding shall
be revoked, amended or enforced;

4) Any suspension of ARRA payments as provided in subparagraph E. 2)
above shall be conditioned upon CSD providing the Federal funding
agency with copies of its finding(s) and directive(s) together with
Contractor’s rebuttal(s);

Notwithstanding the provisions of paragraph E., above, Contractor may, at Contractor’s
sole option, elect to terminate this contract in lieu of adherence to the procedures set
out in sub-paragraphs E, should Contractor determine that any subsequent grant
guidance or proposed amendment to the contract is unjustifiably onerous or otherwise
inimical to Contractor’s legitimate business interests and ability to implement the
contract in an effective and reasonable manner.

1) Such notice of termination shall be in writing and shall be effective upon
receipt by CSD, delivered by U.S. Certified Mail, Return Receipt Requested.

ARRA - A3



(2009 DOE ARRA WAP)

ARRA EXHIBIT A
(Standard Agreement)

2) Notice shall contain a statement of the reasons for termination with reference to
the specific provision(s) in the grant guidance or proposed amendment in
question.

Contractor shall be entitled to reimbursement for all allowable costs incurred
prior to termination of the contract. Such reimbursement shall be in
accordance with the grant guidance and contract provisions in effect at the time
the cost was incurred.

That the Federal Office of Management and Budget (OMB) has designated all
federal programs with ARRA expenditures as "high risk" due to the new
transparency and accountability requirements, as well as the need to prevent
fraud, waste and abuse in the administration of ARRA programs. In addition,
the federal awarding agencies for ARRA funding and the California Recovery
Act Task Force have issued directives to State administering agencies such as
CSD to eliminate or mitigate risk of fraud, waste and abuse. Accordingly, CSD
may, at its discretion, impose such special conditions on Contractor as it
reasonably deems necessary to fulfill its oversight responsibilities and to ensure
compliance with the letter and intent of ARRA and applicable federal and state
law. The special conditions imposed may require Contractor to provide
additional reports and information or otherwise assist and cooperate with CSD
in its oversight functions as provided in ARRA, OMB Guidance, the

CSD ARRA DOE WAP Contract and this amendment. Such special conditions
will be issued to Contractor on CSD letterhead and under the signature of the
Director or his designee, and shall be binding on Contractor and become a
material requirement of performance under the Agreement, Should Contractor
fail to meet the requirements of any special conditions imposed, CSD may
withhold ARRA funding, cancel, terminate or suspend the ARRA DOE WAP
contract in accordance with the provisions of the contract, this amendment and
applicable federal and state law.

That Contractor shall, to the extent practical and feasible, include in all
informational materials made available to the general public, including but not
limited to newsletters, bulletins, fliers, advertisements, forms and signs, the
following phrase: “This project, program or service is funded in whole or in
part by the American Recovery and Reinvestment Act of 2009 in cooperation
with the California Department of Community Services and Development.”

Notwithstanding Section 4 of ARRA Exhibit C, DOE has confirmed that the
DOE WAP ARRA program is not subject to this more general ARRA
requirement. Therefore, Contractor is not bound by the requirement to use
American iron, steel and other manufactured goods as stated at Section 1605 of
ARRA. However, Exhibit E, 6.B. shall continue to be in effect during the
duration of this confract.
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(2009 DOE ARRA WAP)

ARRA EXHIBIT A
(Standard Agreement)
2. PURPOSE
A. The initial Agreement issued June 30, 2009 permitted Contractor to conduct

start-up activities to prepare to provide Weatherization (WX) assistance to
eligible participants residing in the service area described in Exhibit A,

Section 6., pursuant to Title 42 of the United Staies Code (U.S.C) Section 6861
et seq., as amended, and 10 Code of Federal Regulations (CFR), Part 440, as
amended, the Department of Energy Weatherization Assistance Program (DOE
WAP) for low-income petsons,

It also permitted limited Outreach and Client Education/Counseling Services,
Training and Technical Assistance and procurement of vehicles, field
equipment and services, Intake and Direct Program Activities were not allowed
under the ramp-up of the program covered by the initial Agreement.

B. Under this Amendment, Contractor agrees to perform expanded Outreach and
Client Education/Counseling Services, Intake and Direct Program Activities.
Direct Program Activities are contingent upon receipt and approval of
Contractor’s Davis-Bacon Wage Plan as referenced in ARRA Exhibit D.

3. ORDER OF PRECEDENCE

In the event of any inconsistency among any provisions of this Agreement, the
American Recovery and Reinvestment Act of 2009, Public Law 111-5 shall take
precedence over the non-ARRA Exhibits A through I,

It is the intent of the parties that this Amendment shall supersede the 2009 ARRA DOE
Contract issued on June 30, 2009 (“Contract”), provided however that the provisions of
the Contract that are not inconsistent with this Amendment or that are otherwise
intended to survive, shall remain in full force and effect.

4, SEPARATE ACCOUNTING

Grantees must segregate the obligations and expenditures related to funding under the
Recovery Act, Financial and accounting systems should be revised as necessary to
segregate, track and maintain these funds apart and separate from other revenue
streams. No part of the funds from the Recovery Act shall be commingled with any
other funds or used for a purpose other than that of making payments for costs
allowable for Recovery Act projects. Recovery Act funds can be used in conjunction
with other funding sources as necessary to complete projects, but tracking and reporting
must be separate to meet the reporting requirements of the Recovery Act and OMB
Guidance.
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(2009 DOE ARRA WAP)

ARRA EXHIBIT A
(Standard Agreement)

PERFORMANCE RESULTS

Contractor shall report performance results consisting of the number of jobs created and
jobs retained as a result of the expenditure of ARRA funds. Contractor shall designate
all required performance measures in the CSD approved DOE ARRA Local Plan as
referred to in ARRA Exhibit B.

LEGAL AUTHORITY

Title TV, Energy Conservation and Production Act, as amended, authorizes the
Department of Energy to administer the Weatherization Assistance Program. All grant
awards made under this Program shall comply with applicable law including
regulations contained in 10 CFR Part 440 (issued February 1, 2002), the Energy Policy
Act of 2005, the Energy Independence and Security Act of 2007, the American
Recovery and Reinvestment Act of 2009 and other procedures applicable to this
regulation as DOE may, from time-to-time, prescribe for the administration of financial
assistance

SCHEDULE OF ATTACHMENT

The following attachment to this exhibit is hereby attached and incorporated by this
reference:

ATTACHMENT T 2009 Service Areas for Counties with Multiple Agencies
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(2009 DOE ARRA WAP)

ARRA EXHIBIT D
(Standard Agreement)

SPECIAL TERMS AND CONDITIONS PROVISIONS: AMERICAN RECOVERY AND

REINVESTMENT ACT OF 2009

1.

AUDITING STANDARDS AND REPORTS

Contractors falling below the federal funding threshold that mandates a single agency-
wide audit in accordance with OMB Circular -133 shall: )

A.

submit an annual program-specific audit within nine months of the end of the
Contractor’s fiscal year, and

be subject to an audit and/or other fiscal or program-specific review conducted by
CSD or its agents, upon reasonable written notice.

SPECIAL PROVISIONS — PERFORMANCE-BASED REQUIREMENTS

A,

CSD shall review Contractor’s achievement of goals established in the
Contractor’s DOE ARRA Local Plan including but not limited to costs eligible
under the terms of this Agreement. Contractor’s DOE ARRA Local Plan shall be
modified to achieve all performance or fiscal benchmarks that may be set or
modified by U.S, DOE,

At the conclusion of each monthly period of the contract term, CSD shall review
Contractor’s achievement of goals, and if they are not being achieved, CSD shall
notify Contractor that contract goals are not being met and Contractor shall be
required to provide an immediate resolution.

Failure to submit any monthly report by the fifth calendar day pursuant to Exhibit
ARRA B, Subdivision B, shall be deemed noncompliance.

If the Contractor has previously been contacted regarding noncompliance and is
found to have another monthly period of noncompliance, the Contractor shall be
notified in writing that contract goals are not being met and that the Contractor
has established a pattern of non-achievement of goals, The Contractor shall have
to meet all goals inclusive to the next one-month period.

The term of this agreement will be no longer than twenty-seven (27) months.
Contractor’s request for an extension based on inability to expend funds will not
be granted. However, the Director, at his or her sole discretion, may extend the
contract term up to thirty (30) months or longer based on extenuating
circumstances that occurred beyond the control of the Coniractor. Contractor
shall request the time extension in writing at least 30 days prior to the expiration
of the Agreement. In no circumstance may the Agreement be extended beyond
March 30, 2012.
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(2009 DOE ARRA WAP)

ARRA EXHIBIT D
(Standard Agreement)

SPECIAL CONDITIONS — FISCAL PERFORMANCE REOUIREMENT

A.

Adequate fiscal performance will be the achievement of the Contractor's
expenditure benchmarks as outlined in the Contractor's approved DOE ARRA
Local Plan: The approval of the Contractor's expenditure goals is contingent on
CSD's evaluation and achievement of statewide expenditure goals and any
program or fiscal benchmarks set or modified by U.S. DOE.

CSD shall review Contractor’s achievement of goals each month.

At the conclusion of each monthly period of the contract term, CSD shall review
Contractor’s achievement of goals, and if they are not being achieved, CSD shall
notify Contractor that contract goals are not being met and Contractor shall be
required to provide an immediate resolution.

If the Contractor has previously been contacted regarding noncompliance and is
found to have another monthly period of noncompliance, the Contractor shail be
notified in writing that contract goals are not being met and that the Contractor
has established a pattern of non-achievement of goals. The Contractor shall have
to meet all goals inclusive to the next one-month period.

If, at the conclusion of the September 30, 2010 reporting period, the Contractor has failed
to achieve the intended level of expenditure as outlined in the Contractor’s approved
DOE ARRA Local Plan, the State shall enter into negotiations with the Contractor to
assess a realistic capacity to expend the remaining funds and a determination may be
made as to the viable amount of funds that will remain in the contra, If a determination
results in unexpended funds becoming available, the State will redistribute such
funds to an eligible performing Contractor within the general geographic region of
the Contractor-of-record, In the event a performing Contractor does not exist in
the general geographic region, then the State shall reserve the right to redistribute
funds to a performing Contractor within the state. If negotiations result in a
modified expiration of the contract, EXHIBIT B, BUDGET DETAIL AND
PAYMENT PROVISIONS, SECTION 1. BUDGET, ITEM A. shall prevail.

4. SPECIAL CONDITIONS — DAVIS BACON REQUIREMENTS

A,

The Federal Department of Energy (DOE) standard provisions concerning the
Davis-Bacon Act, found in attachment II of this exhibit, are hereby made a part of
this agreement. Coniractor shall include these provisions in all contracts with
subcontractors that perform weatherization work.
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(2009 DOE ARRA WAP)

ARRA EXHIBIT D
(Standard Agreement)

B. Weatherization work shall not commence until such time as a Contractor’s
“Davis-Bacon Wage Plan” has been received and approved by CSD.

1) Prior to receipt and approval of the “Davis-Bacon Wage Plan,” Contractor
may perform intake, assessment, and client education but not actually
install any measures or perform any duties which constitute construction
for the purposes of the Davis-Bacon Act.

2) Contractor’s “Davis-Bacon Wage Plan” is subject to CSD’s approval and
must include, but shall not be limited to the following elements:

a.

b.

Contractor’s Bona Fide Fringe Benefit Plan details.

List of Contractor’s subcontractors and certification that listed
subcontractors are not ineligible to receive federal funds as
evidenced by the Excluded Parties List System, found at
https://www.epls.gov.

Contractor’s plan for notification and disclosure to employees of
the required Davis-Bacon wage rates and Contractor’s plan for
documentation of said notification.

Contractor’s plan for compliance with the Davis-Bacon provision
regarding submission of weekly payroll reports and identification
of Contractor’s authorized certifying agent.

Contractor must indicate whether a certified 3™ party Davis-Bacon
company will be hired to certify the weekly payrolls. Should
Contractor choose not to hire a 3™ party, Contractor will be
required to attend a CSD-approved training course in Davis-Bacon
payroll certification.

Contractor’s plan for bid solicitations to include the applicable
wage determinations and contract provisions as provided in
Attachment II to this Exhibit.

Any other provisions or plans as set out by the Davis-Bacon Wage
Plan template which will be provided to Contractor by CSD within
30 days of execution of this contract,

C, Davis-Bacon Rates

D The Davis-Bacon wage rates determined by the Federal Department of
Labor (DOL) are included as Attachment IV to this exhibit,
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(2009 DOE ARRA WAP)

ARRA EXHIBIT D
(Standard Agreement)

These rates represent the minimum wage rates to be paid to
weatherization workers by county,

Weatherization work for purposes of this wage determination is
defined as minor repairs, batt insulation, blown insulation, window
and door repair, and weather stripping, solar film installation, air
sealing, caulking, minor or incidental structural repairs, duct
sealing, air sealing, installation of light bulbs, and installation of
smoke detectors.

i In California DOL’s recent survey determined as a matter
of prevailing practices that these duties are performed by a
weatherization worker classification.

il. Specialty weatherization work is the replacement of doors
and windows; installation and repair of furnace/cooling
(HVAC) systems and all associated work involved with the
installation of the HVAC system including electrical, pipe,
and duct work. Classifications performing this work are
also listed on the wage determination Attachment 1V to this
exhibit.

iii. Contractor’s must track the amount of time a worker
spends doing any of the tasks identified in Attachment 111
to Exhibit B and pay the appropriate wage rates as
determined in Attachment IV to this exhibit.

iv. Contractor shall ensure that employees and subcontractors
performing work specific to the Basic Weatherization worker
and the Doors & Windows Weatherization worker classifications
are paid, at a minimum, the corresponding wage rates identified
on Attachment IV to this exhibit. The application and the use of
the HVAC/Furnace/ Heating & Cooling Mechanic wage rates is
limited to only those weatherization personnel directly
performing activities assigned to this job classification.

The rates included in the Davis Bacon Wage Determination,
Attachment IV to this exhibit are exclusively for residential project
use only,

i, Commercial projects, defined as buildings 5 or more
stories, including apartment buildings and public housing
buildings which meet this height, are excluded from this
wage determination.
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i, Unless or until US DOE or US DOL issues clarification,
Contractor may not conduct weatherization on commercial
projects without written pre-approval from CSD.
Contractor must submit a written project proposal to CSD
that is sufficient for evaluation by federal and state labor
departments.

d. The rates included in the Davis Bacon Wage Determination,
Attachment IV to this exhibit are effective as of March 1, 2010.

Monitoring and Reporting of Davis-Bacon Provisions

D CSD will monitor Contractor’s adherence to all Davis-Bacon provisions.
Non-compliance with Davis-Bacon will subject Contractor to the process
outlined in ARRA Exhibit A.1.LE ~ A.1.F,

2) Weekly payroll reports, in accordance with Davis-Bacon requirements, must be
postmarked no later than seven (7) working days following the issuance of the
weekly payroll and be submitted via U.S. Postal Service to:

Community Services & Development
PO Box 1947

Sacramento, CA 95812-1947
Attention: Davis Bacon Unit

Applicability to all Labor and Construction Workers on DOE ARRA Funded
Projects. Under the Davis-Bacon Act, the wage requirements apply to all labor or
construction workers working on each dwelling where the weatherization is
funded wholly or in part by this Agreement. For purposes of this Agreement, the
Project shall refer to all weatherization or health and safety measures identified in
the applicable dwelling assessment and performed on the dwelling as a result of
the dwelling assessment performed under this program, Contractor’s
responsibilities under the Davis Bacon Act include certifying that all labor and
construction workers on the Project, including those whose salaries, wages or
benefits are paid wholly or in part by other public or private funds, are paid
prevailing wages according to federal law. Contractor’s weekly certifications
must therefore include information for all labor and construction workers on DOE
ARRA dwellings or Projects, and not just those paid with funds under this
Agreement.

DAVIS BACON ACT

Contractor shall be required to comply with all applicable provisions of the Davis Bacon
Act {United States Code Title 40 — Public Buildings, Property, and Works, Subtitle IT -
Public Buildings and Works, Part A — General, Chapter 31 — General, Subchapter IV —
Wage Rate Requirements) and related acts.
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SCHEDULE OF ATTACHMENTS

The following attachments to this exhibit is hereby attached and incorporated by this
reference: :

ATTACHMENT1  SUPPLEMENTAL AUDIT GUIDE
ATTACHMENT I DAVIS BACON ACT
ATTACHMENT III'  STATEMENT AND ACKNOWLEDGEMENT, Form 1413

ATTACHMENT IV US DEPARTMENT OF LABOR WEATHERIZATION WAGE
DETERMINATIONS

ATTACHMENT V. DAVIS-BACON WAGE CLASSIFICATIONS BY MEASURE
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ADDITIONAL PROVISIONS: AMERICAN RECOVERY AND REINVESTMENT ACT

OF 2009

1.

ADMINISTRATIVE REQUIREMENTS

For all recipients, administrative requirements of the awards will be governed by
Section 1512 of the American Recovery and Reinvestment Act of 2009,

CENTRAL CONTRACTOR REGISTRATION (CCR)

A.

As required under the Recovery Act, Contractor must have a Dun and Bradstreet
Universal Numbering System (DUNS) number (www.dnb.com) (or update its
existing DUNS record), and register with the Central Contractor Registration (CCR;
www.cer.gov) no later than July 10, 2009, (ARRA § 1512, ARRA § 1609)

Contractor must maintain active and current registrations in the Central Contractor
Registration (www.ccr.gov) af all times during which it has active federal awards
funded with Recovery Act funds.

PRESERVATION OF OPEN COMPETITION AND GOVERNMENT NEUTRALITY

TOWARDS CONTRACTORS' LABOR RELATIONS ON FEDERALLY FUNDED

CONSTRUCTION PROJECTS

A

Unless in conflict with the State of California or local laws, Contractor must ensure
that bid specifications, project agreements, or other controlling documents in
construction contracts awarded pursuant to this agreement, or pursuant to a subaward
to this agreement, do not:

D Require or prohibit bidders, offerors, contractors, or subcontractors to enter
into or adhere to agreements with one or more labor organizations, on the
same or other related construction project(s); or

2) Otherwise diseriminate against bidders, offerors, contractors, or
subcontractors for becoming or refusing to become or remain signatories or
otherwise to adhere to agreements with one or more labor organizations, on
the same or other related construction project(s).

The term "construction contract” as used in this provision means any contract for the
construction, rehabilitation, alteration, conversion, extension, or repair of buildings,

highways, or other improvements to real property.

Nothing in this provision prohibits bidders, offerors, contractors, or subcontractors
from voluntarily entering into agreements with labor organizations,
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PROCUREMENT

All funds under this Agreement expended through a subcontract for personal services or
goods shall be fully subject to open and free competition as directed by OMB Circulars A-
102 and A-110. Contractor may not rely on prior contractural relationships with a
subcontractor as the sole justification a subcontract awarded with ARRA funds. Contractor
must fully implement all procurement procedures and requirements pursuant to Exhibit E3.

WHISTLEBLOWERS PROTECTION

Contractor acknowledges and agrees to the following obligations and proscriptions with
respect to whistleblower protection contemplated under the provisions of ARRA as well as
the associated policies and guidelines of the Federal Government concerning
implementation of ARRA. Contractor further agrees to fully inform CSD in writing in a
timely fashion of any circumstance or incident related to the matters covered in this section.

Prohibition on Reprisals: An employee of any non-Federal employer receiving covered
funds under the Recovery Act may not be discharged, demoted, or otherwise discriminated
against as a reprisal for disclosing, including a disclosure made in the ordinary course of an
employee’s duties, to the Accountability and Transparency Board, an inspector general, the
Comptroller General, a member of Congress, a State or Federal regulatory or law
enforcement agency, a person with supervisory authority over the employee (or other person
working for the employer who has the authority to investigate, discover or terminate
misconduct, a court or grant jury, the head of a Federal agency, or their representatives
information that the employee believes is evidence of:

. Gross management of an agency contract or grant relating to covered funds;
. Gross waste of covered funds Weatherization Program Notice 09-1B 15
. Substantial and specific danger to public health or safety related to the

implementation or use of covered funds;
. Abuse of authority related to the implementation or use of covered funds; or

. Violation of law, rule, or regulation related to an agency contract (including the
competition for or negotiation of a contract) or grant, awarded or issued relating to
covered funds.

Agency Action: Not later than 30 days after receiving an inspector general report of an
alleged reprisal, the head of the agency shall determine whether there is sufficient basis to
conclude that the non-Federal employer has subjected the employee to a prohibited
reprisal. The agency shall either issue an order denying relief in whole or in part or shall
take one or more of the following actions:
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. Order the employer to take affirmative action to abate the reprisal.
. Order the employer to reinstate the person to the position that the person held before

the reprisal, together with compensation including back pay, compensatory
damages, employment benefits, and other terms and conditions of employment
that would apply to the person in that position if the reprisal had not been taken.

. Order the employer to pay the employee an amount equal to the aggregate amount
of all costs and expenses (including attorneys’ fees and expert witnesses® fees)
that were reasonably incurred by the employee for or in connection with, bringing
the complaint regarding the reprisal, as determined by the head of a court of
competent jurisdiction.

Nonenforceablity of Certain Provisions Waiving Rights and remedies or Requiring
Arbitration: Except as provided in a collective bargaining agreement, the rights and
remedies provided to aggrieved employees by this section may not be waived by any
agreement, policy, form, or condition of employment, including any predispute

arbitration agreement. No predispute arbitration agreement shall be valid or enforceable if
it requires arbitration of a dispute arising out of this section. Requirement to Post Notice of
Rights and Remedies: Any employer receiving covered funds under the Recovery Act shall
post notice of the rights and remedies as required therein. See www.Recovery.

PROHIBITED USE OF FUNDS

Pursuant to the Recovery Act, Section 1604, Restrictions, Contractor shall not use Recovery
Act funds to support or benefit projects or activities for casinos or other gambling
establishments, aquariums, zoos, golf courses, or swimming pools.

INFORMATION IN SUPPORT OF RECOVERY ACT REPORTING

Contractor is responsible to maintain and may be required to submit backup documentation
for all expenditures of funds under the Recovery Act including such items as timecards and
invoices. Contractor shall provide copies of backup documentation at the request of the
Contracting Officer or designee.

FALSE CLAIMS ACT

Contractor shall promptly refer to CSD for transmission to the DOE or other appropriate
Inspector General any credible evidence that a principal, employee, agent, contractor,
subgrantee, subcontractor or other person has submitted a false claim under the False Claims
Act or has committed a criminal or civil violation of laws Weatherization Program Notice
09-1B 16 pertaining to fraud, conflict or interest, bribery, gratuity or similar misconduct
involving those funds.
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9. BUY AMERICAN ACT

(a)

(b)

(c)

(d)

(©)

None of the funds provided under this agreement derived from the American
Recovery and Reinvestment Act, Pub. L. 111-5, may be used for a project for the
construction, alteration, maintenance, or repair of a public building or public work
unless all of the iron, steel, and manufactured goods used in the project are produced
in the United States.

Subsection (a) shall not apply in any case or category of cases in which the head of
the Federal department or agency (grantor) finds that —

(1) applying subsection (a) would be inconsistent with the public interest

(2)  iron, steel, and the relevant manufactured goods are not produced in the
United States in sufficient and reasonably available quantities and of a
satisfactory quality; or

(3)  inclusion of iron, steel and manufactured goods produced in the United States
will increase the cost of the overall project by more than 25 percent.

If the head of a Federal department or agency determines that it is necessary to waive
the application of subsection (a) based on a finding under subsection (b), the head of
the department or agency shall publish in the Federal Register a detailed written
justification as to why the provision is being waived.

This section shall be applied in a manner consistent with United States obligations
under international agreements,

Implementation of this provision should follow the forthcoming requirements in the
Federal Acquisition Regulation or as otherwise identified by the Contracting Officer.
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SCOPE OF WORK

1.

SCOPE OF WORK

Contractor agrees to provide Weatherization (WX) assistance to eligible participants
residing in the service area described in ARRA Exhibit A, pursuant to Title 42 of the
United States Code (U.S.C) Section 6861 et seq., as amended, and 10 Code of Federal
Regulations (CFR), Part 440, as amended, the Department of Energy Weatherization
Assistance Program (DOE WAP) for low-income persons. Contractor shall make its
services and activities available to the low-income community within its service area in
accordance with the Contractor’s approved DOE ARRA Local Plan. Contractor shall ensure
that the highest level of assistance will be furnished to those households which have the
lowest income and highest energy costs or needs in relation to income.

COMPLIANCE

All services and activities are to be provided in accordance with all applicable federal,
state, and local laws and regulations, and as those laws and regulations may be
amended from time to time, including but not limited to, pursuant to the following:

A. The Energy Conservation in Existing Buildings Act of 1976, 42 U.S. C. §§ 6851
et seq., and 10 Code of Federal Regulation (CFR) Part 440;

B. The Single Audit Act, 31 U.8.C. §§ 7301 et seq., and Office of Management
and Budget (OMB) Circular A-133 and its appendices and supplements.

C. The federal procurement requirements for energy contracts, 10 CFR 600.236.
D. Applicable Intellectual Property Provisions for federal financial assistance

awards specified in 10 CFR 600.136 and at
http://www.pc.doe.eov/financial assisiance awards.htim.

REQUIREMENTS, STANDARDS, AND GUIDELINES

The federal government directs the State to establish fiscal control and fund accounting
procedures regarding DOE funds, Federal law also directs the State to ensure that the
cost and accounting standards of the Office of Management Budget (OMB) apply to
recipients of DOE funds. Therefore, Contractor agrees to apply all of the requirements,
standards and guidelines contained in the following authorities, as they may be
amended from time to time, to all of the procurement, administrative and other costs
claimed under this Agreement, including those costs under subcontracts to this
Agreement:

A. OMB Circular A-102 (Common Rule for State and Local Governments), as
codified by the Department of Energy (DOE) at 10 CFR Part 600 Subpart C;
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B. OMB Circular A-110 (Uniform Administrative Requirements for Grants and
Agreements with Institutions of Higher Education, Hospitals and other Non-
profit Organizations), as codified by DOE at 10 CFR Part 600 Subpart B;

C. OMB Circular A-87 (Cost Principles for State, Local and Indian Tribal
Governments);

D. OMB Circular A-122 (Cost Principles for Non-Profit Organizations)

E. OMB Circular A-133 (Audits of Stétes, Local Government, and Non-Profit
Organizations)

Contractor further agrees to execute and abide by all requirements in California
Contractors Certification Clause 307 (CCC-307).

The above documents are hereby incorporated by reference into this Agreement. To
access these documents, please visit www.csd.ca.gov.

SERVICE AREA

The services shall be performed in the following service area:
INSERT

CATALOG OF FEDERAL DOMESTIC ASSISTANCE NUMBER

The DOE WAP Catalog of Federal Domestic Assistance number is 81.042. Award
made available through the United States Department of Energy.

ADDRESS FOR THE STATE

Send all correspondence and fiscal and programmatic reports to:

State Agency: Department of Community Services and Development
Section/Unit; Field Operations
Address: P.O. Box 1947
Sacramento, CA 95812-1947
Hand Delivery: 2389 Gateway Oaks Dr.
Sacramento, CA 95833
Phone: (916) 576-7109
Fax: (916) 263-1406
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BUDGET DETAIL AND PAYMENT PROVISIONS

1. BUDGET CONTINGENCIES

A.

State Budget Contingency

1)

2)

It is mutually agreed that if the Budget Act of the current year and/or any
subsequent years covered under this Agreement does not appropriate
sufficient funds for the program, this Agreement shall be of no further
force and effect. In this event, the State shall have no liability to pay any
funds whatsoever to Contractor or to furnish any other considerations
under this Agreement and Contractor shall not be obligated to perform any
provisions of this Agreement.

if funding for any fiscal year is reduced or deleted by the Budget Act for
purposes of this program, the State shall have the option to either cancel
this Agreement with no liability occurring to the State, or offer an
agreement amendment to Contractor to reflect the reduced amount.

Federal Budget Contingency

1)

2)

3)

H

It is mutually understood between the parties that this Agreement may
have been written for the mutual benefit of both parties before ascertaining
the availability of congressional appropriation of funds, to avoid program
and fiscal delays that would occur if this Agreement were executed after
that determination was made.

This Agreement is valid and enforceable only if sufficient funds are made
available to the state by the United States Government for the fiscal year
2009 for the purpose of this program. In addition, this Agreement is
subject to any additional restrictions, limitations, or conditions enacted by
the Congress or to any statute enacted by the Congress that may affect the
provisions, terms, or funding of this Agreement in any manner.

The parties mutually agree that if the Congress does not appropriate
sufficient funds for the program, this Agreement shall be amended to
reflect any reduction in funds.

The Department has the option to invalidate the Agreement under the 30-

day cancellation clause or to amend the Agreement to reflect any
reduction in funds.
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The State shall authorize expenditures of funds under this Agreement
based on the Continuing Resolution appropriations. CSD shall notify the
Contractor in writing of authorized interval funding levels.

It is mutually agreed that if the Congress does not appropriate sufficient
funds for this Program or appropriates additional funds, this Agreement
shall be amended to reflect any increase or decrease in funds.

2, BUDGET GUIDELINES

A. Budget and Allocation Forms

1)

2)

Upon execution of this Agreement, Contractor shall submit the 2009
ARRA DOE Weatherization Budget (CSD 570) attached to this EXHIBIT
B, based on the Maximum Amount of this Agreement in accordance with
the accompanying instructions and other applicable provisions of this
Agreement :

In the event the DOE annual grant award is yet to be determined and CSD
funds this Agreement based on Continning Resolution appropriations,
Contractor shall complete the budget and allocation forms using the
Estimated Budget Allocation amount as defined in EXHIBIT G. When
this Agreement is amended to reflect the Final Allocation, the budget and
allocation formula shall be amended to reflect the actual annual allocation.

B. Working Capital Advance and Major Purchase Advance

1y

Working Capital Advance (WCA)

Contractor may, in accordance with applicable law, receive WCA
payments of allowable program costs contemplated under this Agreement,
provided Contractor shall comply with the provisions of the present
Paragraph D and such additional guidance issued by the State as is needed
to implement Paragraph D (collectively “WCA Requirements™) to ensure
that:

a. the time elapsing between the transfer of funds and the disbursement
or expenditure of the funds by Contractor is minimized; and
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b. Contractor’s financial management systems are compliant with the
provisions of this Agreement and the standards for fund control and
accountability as established in OMB Circular A-133 and in the Model
Federal Advance Requirements as defined in subparagraph c., below
with particular reference to 10 CFR 600.121.

c. Working Capital Advance (WCA) Requirements include the following
standards:

ii.

iil.

The WCA shall be for the minimum amounts necessary —
timed in accordance with Contractor’s immediate cash
requirements — which will enable Contractor to carry out the
purposes of this Agreement;

The Model Federal Advance Requirements are hereby
incorporated by reference and adopted by the parties, for
purposes of guiding and informing WCA requirements under
the Agreement. The “Model Federal Advance Requirements”
are defined as the provisions set out in the Code of Federal
Regulations (CFR), Title 10, Chapter II, Sections 600.122,
600.220 and 600.221; and

Guidance issued by the State regarding the scheduling of the
WCA and the disbursement or expenditure of the funds by
Contractor, while conforming to the requirements of
subparagraphs 1) and 2) of the present Paragraph D, shall also
take into account the practical requirements and limitations of
efficient administration and the effective implementation of
this Agreement by both Contractor and the State.

In order to effect the purposes and requirements of subparagraphs

1) a. and b. above, the State has established the following general
provisions in order to give effect to the WCA Requirements set out
in this Agreement and in such supplemental guidance as may be
issued:

To ensure a minimal lapse of time between the transfer of
funds, and the disbursement or expenditure by Contractor,
and to effect both the consolidation of advance requests and
optimal administration of advance payments, the WCA will
be based on Contractor’s reasonable quarterly projections
of anticipated expenditures allowable under the terms of
this Agreement;
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The WCA request shall be; 1) submitted in advance of the
beginning of the quarter, in accordance with CSD’s
guidance; and 2) is subject to CSD’s review and approval,

Upon approval of the WCA request, a payment will be
issued to Contractor, which shall be limited to one-third of
the Contractor’s quarterly projection of anticipated
expenditures;

At the beginning of the second month Contractor shall
submit its request for reimbursement of the actual expenses
incurred in the first month of the quarter. Upon approval of
the expenditures by CSD, a reimbursement check will be
issued;

Similarly, at the beginning of the third month Contractor
shall submit its request for reimbursement of the actual
expenses incurred in the second month of the quarter.
Upon approval of the expenditures by CSD, a
reimbursement check will be issued;

At the end of the quarter the WCA will be reconciled as
follows:

1. Actual expenses incurred in the third month of the
quarter, as reflected in Contractor’s request for
reimbursement, shall be deducted from the WCA;

2. Ifthe WCA was greater than the reimbursement request
for the third month, as approved by CSD, then the
ditference will be deducted from the WCA issued for
the first month of the subsequent quarter;

3. Ifthe WCA was lesser than the reimbursement request
for the third month, as approved by CSD, then the
difference will be added to the WCA issued for the first
month of the subsequent quarter;

4. Should Contractor elect not to request a WCA in the
subsequent quarter, the excess or shortfall specified in
subparagraphs 2 and 3, above, shall be deducted from
or added to the next reimbursement payment to
Contractor, as appropriate;
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5. Inaccepting a WCA, Contractor agrees to submit
monthly reimbursement requests until such time as the
WCA has been repaid; and

6. Should Contractor fail to conduct sufficient activity to
generate reimbursement requests adequate to repay the
outstanding WCA balance in full within 30 days of the
end of the quarter, CSD may demand repayment and/or
take other appropriate action to ensure timely
repayment of the WCA.,

vii.  If, at the end of the contract term Contractor has received
WCA payments in excess of requests for reimbursement
that have been approved by CSD, Contractor shall
promptly remit the excess balance owed.

vili.  Contractor’s request for a WCA shall be made in
accordance with procedural guidance issued by CSD;

ix. Upon receipt of the WCA funds, Contractor shall deposit
the funds in an interest-bearing advance account, in
accordance with the provisions of this Agreement and
Federal and State law. The account shall be sufficiently
segregated to enable the tracking and accounting of WCA
funds by CSD; and

X, In the event the State determines that Contractor has used
the WCA for reimbursement of expenses that are not
allowable under the terms of this Agreement and/or under
Federal and State law, the State may, in accordance with
the applicable provisions of the CFR, compel Contractor to
repay any WCA monies wrongfully used and/or may make
such adjustments in future payments to Contractor as it

deems appropriate in order to rectify such misuse of WCA
funds. '

Major Purchase Advances
In the event an agency needs significant cash outlay for large purchases, a
special advance may be requested at any time during the contract term.

Requirements include:

a. Request must be completed via CSD 144 and CSD 144-R.
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Limited to purchase of items in excess of $5,000.
C. No advance will be issued until the Request for Pre-approval of
Purchase/Lease (CSD 558) has been approved by CSD,

d. Procurement must comply with the open and competitive bid
process, which must be documented through the Request for Pre-
approval of Purchase/Lease (CSD 558).

c. Advance repayment for Major Purchases will be liquidated upon
the first expenditure reporting period following the date of the
purchase of the item or items identified in the Request for Pre-
approval of Purchase/Lease (CSD 558). An Advance Request
(CSD 144-R) must reflect one-hundred percent (100%) liquidation
in the month following the expected date of purchase.

f. Major Purchase advance requests will not be granted unless '
Contractor has fully complied with the obligations and conditions
of any Working Capital Advance (WCA) Contractor has received.

C. Non-advance Payments and Offsets

I Contractor elects not to request a WCA, payment for allowable
expenses under this Agreement shall be made upon approval by CSD of
Contractor’s monthly reimbursement and activity reports. If Contractor
owes CSD any outstanding balances for overpayments under any contract,
current or previous, the balance may be offset, based on arrangements
made with the Contractor,

D. Interest on Advances

Contractor shall deposit all advances in an interest-bearing account.
Interest accrued over $100 per year, if Contractor is a government entity,
or $250 per year, if contractor is a nonprofit, shall be reimbursed by check
to the federal government pursuant to 10 CER 600.122(]) and 600.221(1).

3. ALLOWABLE COSTS

A, Cost Reporting

1) All costs shall be reported using a "modified accrual” or "accrual" method
of accounting.
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2) Pursuant to the federal block grant and applicable regulations, Contractor
may only claim reimbursements for actual, allowable, and allocable direct
and indirect costs.

3) Contractor shall report all expenditures at actual cost and shall maintain
records and source documentation in such a manner to substantiate ail
costs reported.

Administrative
1) General
a. Administrative costs shall not exceed the amounts as set forth in

the 2009 ARRA DOE Allocation Spreadsheet. Contractor shall
not use funds provided under this Agreement to cover

administrative costs incurred under the Community Services Block
Grant (CSBG).

Administrative Costs shall mean actual costs for auxiliary
functions such as salaries, wages, workers compensation, and
fringe benefits for adminisirative staff and related facilities,
utilities, office and computer equipment, telephone, travel,
accounting, auditing, monitoring assistance, office supplies, costs
associated with the issuance of payroll and like services necessary
to sustain the direct effort involved in administering a grant
program or an activity providing services to the grant program,

Note: Third party consultants hired to provide training on Davis-
Bacon requirements is considered an allowable activity under
Training and Technical Assistance.

Contractors funded at less than $350,000 may request an additional
five percent (5%) by submitting the DOE Application for
Additional Administrative Funds (CSD 574). Approval is
contingent upon CSD’s determination that the additional amount is
needed to effectively implement the administrative requirements of
the program,

2) Local governments shall use 2 CER Part 225 (OMB Circular A-87 — Cost
Principles for State and Local Governments) as a guide for determining
administrative costs.
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Private, nonprofit corporations shalf use 2 CFR Part 230 (OMB
Circular A-122 — Cost Principles for Nonprofit Organizations) as a guide
for determining administrative costs,

Travel and per diem costs related to the participation and attendance at
policy advisory committees and work groups will be reimbursed by CSD
as an administrative cost, upon submittal of an allowable claim to CSD.

Program Costs

Program costs are all allowable costs other than Administrative Costs. Program
costs include those costs that are directly aftributable to the performance of this
Agreement and that are reasonable and necessary as determined by the State for
the purpose of delivering services. Allowable costs shall be as set forth in Title 10,
Code of Federal Regulations, Section 440.18(c). Costs associated with certifying
and monitoring payroll for Contractor and subcontractors and accounting and
tracking of employee time and activity for purposes of reporting as it relates to
complying with Davis-Bacon requirements shall be considered a Program Cost.

1)

2)

3)

General/Operating Expenses

General and operating expenses shall mean those actual costs associated
with the direct delivery of services and related facilities, office and
computer equipment, office supplies, telephone, travel and utilities that are
directly allocable to those activities defined as allowable program costs.

Client Education/Counseling Services

Contractor shall include those actual costs associated with providing group
client education, energy conservation information, resource and referral,
budget counseling, mold education, and lead safe education. Expenditures
for client education and counseling activities shall be limited to five
percent (5%) of the total ARRA DOE WAP contract amount.

Liability Insurance

Liability Insurance shall mean those actual costs allocated for insurance
bonds, general liability, and pollution occurrence insurance (if applicable).
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Outreach

Outreach shall include those actual costs associated with outreach, its
related services and training. Expenditures for outreach activities shall be
limited to five percent (5%) of the total ARRA DOE WAP contract
amount,

Training and Technical Assistance

a. Training and technical assistance shall not exceed the actual cost as
set forth in the project funding page and shall be reimbursed at
actual cost.

b. Associated training and technical assistance costs may include
costs related to: travel, admission, materials, and actual
salaries/wages.

C. Crew members participating in on-the-job training or acting in a
helper role shall be expensed to training and not to the installation
of measures, The length of time for on-the-job training shall be in
accordance with the Contractor’s internal training program. Wages
for individuals performing weatherization services under this
agreement shall be fully subject to prevailing wages under the
Davis Bacon Act.

d. Training and technical assistance shall include costs associated

with the training of personnel or subcontractors to perform
program activities related to outreach, intake, client education,
Davis-Bacon compliance, and weatherization training. The
completion of Weatherization-related training includes: Basic
Weatherization Training, CSD Online Training Courses, Duct
Sealing/Blower Door Training, and Combustion Appliance Safety
Training. Training may also include internal Contractor training,
safety training, attendance of weatherization-related training to
include ServItaqLITE or other forms of training to aid the
development and skill of staff in utilizing and supporting internal
program automation systems, and/or workshops sponsored by
DOE, CSD, and/or other organizations offering a component of
weatherization training,
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e Training and technical assistance funds may also be used to train
Confractor’s subcontractors participating in the program and
exciudes on-the-job training. In making the determination to pay
for subcontractor training, Contractor should secure a retention
agreement in exchange for the training. The subcontract
agreement should stipulate that the subcontractors will work in the
program, for a minimum of 12 months. The training costs are
limited to travel, admission and materials.

f. Training is limited to agency or subcontractor personnel who will
be performing weatherization services directly funded by ARRA
DOE WAP with the following exception:

Third party consultants hired to provide training on Davis-Bacon
requirements and actual wages for Contractor staff associated with
the training shall be an allowable activity under Training and
Technical Assistance,

6) Minor Vehicle and Field Equipment Less Than $5,000

Acquisition costs shall mean the actual costs associated with the purchase
of vehicle and field and office equipment under $5,000 per unit used for
the purpose of delivery of direct services.

7) Major Vehicle and Field Equipment More Than $5,000

a. Acquisition costs shall mean the actual costs associated with the
purchase of vehicle and field and office equipment over $5,000 per
unit used for the purpose of delivery of direct services.

b. CSD and DOE must pre-approve purchases or lease-purchase
option of vehicles and field and office equipment with a total value
greater than $5,000 utilizing the Request for Pre-approval of
Purchase/Lease (CSD 558).

8) Vehicle Insurance

Vehicle Tnsurance shall mean those actual costs incurred for vehicle
insurance of vehicles used in the direct delivery of services.
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11)

12)

(2009 DOE ARRA WAP)

EXHIBIT B
(Standard Agreement)

Workers Compensation

Workers Compensation shall mean those actual costs associated with
workers compensation coverage for program staff whose salaries and
wages are chargeable under program costs. Workers Compensation for
salaries and wages of staff chargeable under administrative costs shall be
reimbursable at actual costs under administrative costs.

Intake

~ Intake costs shall include, but are not limited to, the process of completing

an intake form and reviewing applicant documentation in order to verify
eligibility. Expenditures for intake activities shall be limited to two
percent (2%) of the fotal ARRA DOE WAP contract amount.

Direct Program Activitics

a. Direct Program Activities shall mean those actual costs associated
with the installation of measures to those dwellings weatherized
and reported as completed, to include labor, materials,
subcontractors, lead-safe weatherization materials, and other
program costs. These costs shall represent the cumulative total of
expenditures from the separate Direct Program Activities section
of the ARRA DOE Monthly Expenditure Report.

b. Other Program Costs shall include actual wages and labor hours
for field staff while not on the job site and program management
and support staff, lodging and per diem for field staff, Davis-Bacon
compliance, fees for permits, disposals and HERS raters and
maintenance of vehicle and equipment in support of direct delivery
of services and related facilities, utilities, office and computer
equipment, telephone, travel, program and supervision and office
supplies.

Health & Safety Activities

a. Health & Safety Activities shall mean those costs associated with
installation of measures classified as health and safety measures
and to include labor, materials and subcontractors, These costs
shall represent the cumulative total of expenditures from the
separate Health & Safety Activities section of the ARRA DOE
Monthly Expenditure Report.
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(2009 DOE ARRA WAP)

EXHIBIT B
(Standard Agreement)

b. Contractor shall apply no more than 25 percent of the total
program operations funds expended toward mitigating health and
safety hazards based on heating and cooling services. Costs in
excess of 25 percent of the total program operations funds may be

- disallowed.

Agency may request to modify budgetary caps for intake, outreach and
client education by submitting justification within the local plan,
describing support service plan strategies and activities to be carried-out
under this grant. The justification shall include how the costs for these
activities differ from normal service activities/strategies, how the proposed
activities will result in costs exceeding the budgetary cap and the new
percentage cap the agency is proposing.

REIMBURSEMENT GUIDELINES

A. General

1))

2)

Contractor may claim reimbursement for weatherization-related activities
under the terms of this Agreement as documented on the Contractor’s
assessments and job worksheets as described in EXHIBIT F,
PROGRAMMATIC PROVISIONS, RECORD-KEEPING
RESPONSIBILITIES, Client Files — Weatherization.

Reimbursement for Weatherization shall be claimed only once when
LIHEAP, ARRA DOE, or any other funding source, are used concurrently
in the samie unit. Contractor shall ensure that duplicate billings for the
same product or service do not occur,

a. All completed units shall be submitted for payment within 90 days
of completion or by the due date of the last reporting period of this
agreement, whichever is less. A completed unit shall not be carried
over into another contract period.

b. Contractor is prohibited from using funding from ARRA DOE and
non-ARRA DOE on any single dwelling,
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(2009 DOE ARRA WAP)

EXHIBIT B
(Standard Agreement)

Dwelling Maximums

D

2)

3)

4)

5)

Contractor shall be entitled to obtain a maximum average reimbursement
of $6,500 per dwelling unit weatherized for applying the conservation
measures and activities described in-EXHIBIT B, BUDGET DETAIL
AND PAYMENT PROVISIONS, ATTACHMENT I, Reimbursement
Rates for Weatherization Activities.

In the event that the Governor declares a State of Emergency or Local
Emergency under Article 13 or 14 of the Emergency Services Act or any
federal official declares an emergency pursuant to 42 USC 8622(1), the
maximum average reimbursement shall be $6,500 per dwelling unit.

At the Contractor’s discretion, Contractor may elect not to provide a
weatherization measure in the event the total cost exceeds the maximum
cost reimbursement for the measure or the accumulative total of all
measures exceeds the maximum average reimbursement of $6,500 per

‘dwelling unit.

Group Homes

The maximum reimbursement that can be paid for a group home shall be
equal to the current maximum average allowed for single family and
multi-unit dwellings.

Temporary Shelters/Homeless Individuals

Maximum reimbursement will be based on the unit otherwise qualifying
as a multi-unit structure. For the purpose of determining how many
dwelling units exist in a shelter, a grantee may count each 800 square feet
of the shelter as a dwelling unit or it may count each floor of the shelter as
a dwelling unit.

Measure Reimbursement

1)

2)

For those weatherization measures that have an established maximum rate,
the reimbursement amount shall be equal to the actual labor costs of
weatherization staff, materials and subcontracted services up to the
maximum reimbursement allowable.

For those weatherization measures that have an established maximum
quantity, the quantity shall not exceed the maximum quantity allowable,
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4)

5)

6)

(2009 DOE ARRA WAP)

EXHIBIT B :
(Standard Agreement)

Weatherization measure costs or quantities exceeding the maximum
reimbursement limit cannot be offset by charging the cost difference to
another weatherization measure, minor envelope repair, or another CSD or
non-CSD program.

When costs for a measure exceed the maximum cost reimbursement, labor
hours and/or quantity limits allowed for a health and safety measure as
described in EXHIBIT B, ATTACHMENT 1I, Contractor shall obtain
prior written approval from CSD to exceed the maximum limitations for
health and safety measures. However, in no case will Contractor be able
to exceed the contract allocation for Health and Safety as shown on the
2009 ARRA DOE Allocation Spreadsheet.

When it is determined during an assessment that the weatherization

measures to be installed will exceed the allowable costs for a measure

and/or quantity limits as described in Exhibit B, Attachment IT, Contractor

may opt to defer the measure or may conduct an audit to determine if the |
measure meets the allowable SIR. If it does not meet allowable SIR, the ‘
measure will not be allowable under the DOE ARRA program.

Labor Reimbursement

a. Actual labor hours for weatherization services shall not exceed the
cumulative number of hours on the job site and shall be
substantiated with client file documentation, job schedules and
payroll time records.

b. When the installation of a measure is subcontracted and there are
billable Iabor hours for weatherization crew members who share in
the installation of that subcontracted measure, Coniractor shali bill,
in addition to the subcontracted expenditure, the actual labor hours
and labor costs incurred by crew members.

c. Labor expenses for weatherization service delivery shall exclude
labor expenses associated with training, travel to weatherization
job sites, staff time not associated with the direct installation
and/or performance of weatherization services and activities on the
job site, downtime and general operating expenses.
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(2009 DOE ARRA WAP)

EXHIBIT B
(Standard Agreement)

7 Assessments and Diagnostics

a.

Conitractor may claim reimbursement for one full dwelling
assessment for each instance of weathetization services including
initial weatherization and reweatherization services.

If a dwelling was previously weatherized under a nonfederal
program, the dwelling and occupant eligibility must be recertified;
therefore, Contractor may claim reimbursement for assessment of
dwelling and charge for intake.

In the case of an unweatherized dwelling where the installation of
measures was not feasible and/or the dwelling was not accessible
to install measures, Contractor may claim reimbursement for any
related assessments and/or diagnostic checks testing that were
performed. :

Contractor may claim reimbursement for dwelling assessment and
diagnostic testing only once when LIHEAP and ARRA DOE funds
are used concurrently in the same unit,

Waivers from CSD shall be required for any assessments and
diagnostic testing or health and safety and weatherization measure
whose cost will exceed the maximum reimbursements allowable.

8) Heating and Cooling Appliance Repair and Replacement

For health and safety reasons:

a.

If during the course of repairing a defective unit, additional
problems are found that would increase the cost of repairs to an
amount beyond the established limits for repaits, Contractor may
claim reimbursement for incurred costs related to the repair in
addition to those costs associated with the replacement of the
heating/cooling appliance.

Dwellings in which a single appliance has been both repaired and
replaced within the same Weatherization component; or under a
reweatherization call-back, may claim reimbursement for both the
repair and the replacement of the appliance. Contractor shall report
the single appliance as both a repaired and replaced appliance.
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(2009 DOE ARRA WAP)

EXHIBIT B
(Standard Agreement)

For multi-unit dwellings with a common water heater, Contractor
may claim reimbursement for only one water heater. Contractor
may claim reimbursement for the actual number of water heater
blankets used to wrap the common water heater. Contractor shall
prorate the cost among all dwelling units within that building
envelope.

D. Other Program Costs

1)

2)

Wages — Field Staff

Contractor shall request reimbursement for the actual labor costs including
benefits related to weatherization supervisors, assessors, inspectors, and
crew members that are allocable to the program but not associated with the
direct installation and/or performance of weatherization services/activities
on the job site and training, including, but not limited to: job scheduling,
job preparation, travel time, building and prepping of weatherization
materials away from the job site and downtime.

Wages — Program Management and Support

a,

Contractor shall request reimbursement for the actual labor costs
related to program management and support staff directly
responsible for the direct management and oversight over the
ARRA DOE Weatherization program activity or providing direct
support to ensure the successful delivery of weatherization
services.

Reported costs shall include labor costs associated with
performing direct support in coordinating the delivery and tracking
of direct program services, including but not limited to: job
scheduling, collating and aggregating of weatherization activities
and materials, staff time associated with Historic Preservation

Review activities, and coordination of subcontracted services.

Reported costs shall include costs associated with certifying and
monitoring payroll for Contractor and subcontractors and
accounting and tracking of employee time and activity for
purposes of reporting as it relates to Davis-Bacon compliance.
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3)

4

5)

6)

7

(2009 DOE ARRA WAP)

EXHIBIT B
(Standard Agreement)
Payroll Taxes
a. Reported costs shall include payroll taxes associated with field,
program management and support staff that are allocable to the
program.
b. Reported costs shall not include payroll taxes associated with

wages allocable to administrative costs.
Lodging and Per Diem

Contractor may claim reimbursement for lodging and per diem related to
the installation of weatherization measures subject to travel and per diem
rates as described in EXHIBIT D, SPECIAL TERMS AND
CONDITIONS, Section 1 — Travel and Per Diem.

Disposal, HERS Rater and Permit Fees

Contractor may claim reimbursement for disposal, IIERS rater and permit
fees related to the includes fees incurred by the Contractor and their
subcontractor.

Vehicle and Equipment Repair and Maintenance

a. Contractor may claim reimbursement for expenses related to
upkeep and maintenance of vehicles and equipment used in the
direct delivery of weatherization services. Allowable costs shall be
limited to expenditures associated with the maintenance of the
vehicles and equipment and fuel and oil.

b. Contractor shall maintain records for fuel expenditures, vehicle
maintenance and vehicle usage to substantiate allowable travel
costs related to and allocable to ARRA DOE WAP.

Historic Preservation Review Requirements

Historic Preservation Reviews means those expenses associated with the

collection and reporting of potential weatherization properties subject to
Historic Preservation Review requirements.
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(2009 DOE ARRA WAP)

EXHIBIT B
(Standard Agreement)

Clearance Inspections for HUD Units

Should a clearance inspection be required, agencies shall defer the costs of the
clearance inspection to the property owner and/or local housing authority.
However, in those instances where the property owner and/or the local housing
authority are unable to incur the costs of the clearance inspection, Contractors
may seek a waiver from CSD allowing the cost of the inspection as a reimbursable
activity. Waiver requests will be treated on a case-by-case basis and must be
approved by CSD prior to beginning weatherization services. A copy of the
clearance inspection must be placed and maintained in the client’s file.

Leveraging

1) Confractor may perform services and install energy conservation measures
as per this Agreement and in accordance with requirements of another
CSD and non-CSD funding source concurrently in the same dwelling as
feasible and in the best interest of the client; however:

a. Confractor may not leverage ARRA DOE program funded
weatherization service or related activity with non-ARRA DOE
WAP funding,

b. Contractor may split ARRA DOE material expenditures associated
with a single measure with any funding source other than non-
ARRA DOE WAP provided the combined expenditures reported
to each contract does not exceed the maximum reimbursement for
the individual measure. Contractor will be required to provide an
accounting of labor, material, and quantities installed under each

program.

c. Contractor may not claim duplicate reimbursement for the same
costs charged to a CSD program with any other public or privately
funded program.

d. Contractor may claim reimbursement for outreach and intake only

once when ARRA DOE, LIHEAP and non-CSD program funds are
used concurrently in the same unit,
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(2009 DOE ARRA WAP)

EXHIBIT B
(Standard Agreement)

2) When the total reimbursement for a measure is contracted under a non-
CSD program and the reimbursement is intended to cover the entire costs
of the contracted service, then all related costs associated with the installed

- measure shall be charged to that non-CSD program. Additional costs to -
facilitate or to offset cost deficits for the measure shall not be charged to
CSD energy programs.

G. Dwelling Status

D Completed Units

a.

Contractor shall not report a weatherized dwelling as completed
nor shall Contractor request reimbursement for a weatherized
dwelling until all weatherization measures identified during the
dwelling assessment have been installed including post-
weatherization inspections. Contractor shall not bill for
incomplete units or prematurely close a unit with outstanding
measures in order to receive reimbursement for work completed. If
there are measures found to be nonfeasible by crew members after
the initial assessment, the reason for the nonfeasibility shall be
documented in the client file and the dwelling shall be considered
completed,

Contractor shall not report a dwelling as weatherized nor request
reimbursement prior to the quality assurance certification
confirming quality and completeness of work performed upon
weatherized dwellings.

2) Unweatherized Dwellings

a.

Contractor may claim reimbursement for outreach and intake for
each eligible unit not previously weatherized. Additionally,
Contractor will be allowed to claim reimbursement when a safety
check of combustion appliances reveals safety hazards that
preclude installation of measures.

Contractor may claim reimbursement for weatherization activitics
as documented on the Weatherization Building Assessment and
Job Checklist (CSD 540) or Contractor’s equivalent for each
eligible household not previously weatherized.
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(2009 DOE ARRA WAP)

EXHIBIT B
(Standard Agreement)

3)  Previously Weatherized Dwellings

a. If the previous weatherization was performed under a nonfederal
program or under this Agreement, the occupant eligibility must be
certified; therefore, Contractor may claim outreach and intake
costs,

b. Contractor shall report a previously weatherized dwelling as a
reweatherized unit and not include the dwelling as a completed
unit or report the dwelling and client demographics.

Disaster Relief
D Contractor may claim reimbursement for approved services for qualified
disaster victims in accordance with the EXHIBIT F, ATTACHMENT I,
DISASTER RELIEF PLAN.
2) Reimbursement shall be limited to a maximum average reimbursement of

$6,500 per dwelling unit,

5. REPORTING REQUIREMENTS

A,

Federal Funding Accountability and Transparency Act (FFATA)

In accordance with requirements of the Federal Funding Accountability and
Transparency Act (FFATA), Contractor shall provide to CSD an up-to-date list of
the names and total compensation of each of Contractor’s top five (5) highly
compensated officials/employees. The list shall be provided with the executed
copy of the Agreement returned to CSD.

Monthly Reports

1) Contractor shall complete and submit to CSD, Contractor's expenditures
and activitics for Weatherization by entry onfo the web-based,
Expenditure Activity Reporting System (EARS). The monthly reports
shall be submitted and received by-CSD on or before the fifth (5™)
calendar day following the reporting period, irrespective of the level of
activity or amount of expenditure in the preceding period.

2) Expenditures for Weatherization shall be reimbursed through the DOE
Monthly Weatherization Expenditure/Activity Report via EARS.

3) For disaster-related expenditures, Contractor shall contact CSD for
invoicing instructions.
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4)

3)

C. Annual Reports

1)

2)

(2009 DOE ARRA WAP)

EXHIBIT B
(Standard Agreement)

All adjustments, if any, must be reported through EARS under the report
period in which the expenditures occurred.

Contractor shall also submit to CSD the physical addresses for recipients
of services under Weatherization for the monthly period in which the
service activity occurred and reimbursement for the service activity is
requested.

a. Contractor shall submit the monthly reporting of client service i
addresses separately from the EARS monthly activity/
reimbursement reporting by completing the CSD 767, Monthly
Service Address Report.

b. The report shall be sent electronically to the CSD Help Desk at
SART(@csd.ca.gov on or before the fifth (5‘“) calendar day
following the reporting period in which direct service activity
oceurs,

c. The monthly DOE Weatherization Expenditure/Activity Report
will not be processed until the Monthly Service Address Report
has been reviewed and approved by CSD

DOE Annual Training and Technical Assistance Report (CSD 524)

Contractor shall submit information regarding training and technical
assistance as well as group client education/counseling activities on an !
annual basis on the DOE Annual Training and Technical Assistance Report
(CSD 524) to the State on or before the fifteenth calendar day following
the reporting period, irrespective of the level of activity or amount of
expenditures. The report shall cover the contract period of- June 30, 2009 !
through September 30, 2011 and is due October 15, 2011.

DOE Annual Leveraging Report (CSD 523)

Contractor shall submit information regarding leveraging activities on an
annual basis on the DOE Annual Leveraging Report (CSD 523) to the
State on or before the fifteenth calendar day following the reporting period,
irrespective of the level of activity or amount of expenditures. The report
shall cover the contract period of June 30, 2009 through September 30,

2011 and is due October 15, 2011.
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EXHIBIT B
(Standard Agreement)
CSD Review
D CSD shall review Contractor's monthly reimbursement/activity reports and

2)

evaluate Contractor's performance related to program and fiscal operations
and its demonstrated ability to effectively utilize all funds available under
this Agreement,

The issuance of other CSD contracts, including reimbursement payments
to the Contractor, shall be contingent upon timely receipt of the required
reports, and/or compliance of material requirements of this Agreement.

Close-out Report

1)

2)

Contractor shall submit, on the appropriate CSD forms, a close-out report
verifying all actual, allowable, and allocable costs expended during the
term of this Agreement and return all unexpended funds to the State within
90 calendar days after expiration of this Agreement.

a, Administrative, Client Education/Counseling Services, Outreach,
Intake, Health and Safety, and Training and Technical assistance
costs shall not exceed the maximum allowable amounts.

b. Any Administrative, Client Education/Counseling Services,
Outreach, Intake, Health and Safety, and Training and Technical
assistance costs that exceed these limits shall be disallowed and
refurned to CSD within 90 calendar days after the expiration of
this Agreement.

C. Subsequent payments, including advance payments, for DOE or
other CSD contracts shall also be contingent upon timely receipt of
the close-out report of this Agreement.

The close-out report shall include the following forms and be available on
CSD’s “Contractor’s Only” website:

a. ARRA DOE Close-Out Checklist (CSD 720);

b. ARRA DOE Close-Out Equipment Inventory Schedule (CSD
720D); and

c. ARRA DOE Close-Out Reconciliation Report (CSD 720E),
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EXHIBIT B
(Standard Agreement)

3) Unexpended Funds

a. Contractor shall use the ARRA DOE Close-Out Reconciliation
Report (CSD 720E) to reconcile and report actual costs, interest
earned, and reimbursements and advance payments received.

b. Any unexpended funds shall be returned to CSD at the time the
close-out report is submitted,

4) Any weatherization materials purchased with these grant funds and
remaining at the expiration of this Agreement shall be credited against
Contractor's weatherization materials expenditures under this Agreement
and charged to whatever other weatherization program Contractor may
have in effect. If Contractor has no other weatherization program in
effect, the State shall be contacted for disposition instructions.

SCHEDULE OF ATTACHMENTS

The following attachments to this exhibit are hereby attached and incorporated by this
reference:

A. ATTACHMENT I ARRA DOE WEATHERIZATION BUDGET (CSD 570);

B. ATTACHMENTII ~ REIMBURSEMENT RATES FOR WEATHERIZATION
ACTIVITIES.
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State of California
DEPARTMENT OF COMMUNITY SERVICES AND DEVELOPMENT
CSD 570 (Rev. 12/17/2010)

EXHIBIT B - ATTACHMENT I
2009 DOE ARRA WEATHERIZATION BUDGET

Contractor Name: Contract Number: Telephone Number:
09C-

Class "B" Contractor's License No.: Name on License: Expiration Date:

Prepared By (Print Name/Title): : E-mail Address: Fax Number:

1. |Administrative Costs $
2. |Administrative Equipment (More than $5,000)
3. |TOTAL ADMINISTRATIVE COSTS (Total of Lines 1 and 2 - Not to exceed alfocated amount) 5

1. |Client Education $
2. |Liability Insurance

3. jOautreach

4, |Training and Technical Assistance (Not to exceed allocated amount)

5. [Historic Preservation Reviews

6 Minor Vehicle and Field Equipment (Less than $5,000)

7 |Major Vehicle and Field Equipment (More than $5,000)

8 [Vehicle Insurance

9 {Workers' Compensation

10 jintake

11 |Direct Program Activities

12. |Health & Safety (Not to exceed 25%)

13, 1General/Operating Expenses

14 ITOTAL PROGRAM COSTS (Total of Lines 1-13) 8

30 - TOTAL COSTS (Total




State of California
DEPARTMENT OF COMMUNITY SERVICES AND DEVELOPMENT
CSD 570 (Rev. 12/17/2010)

EXHIBIT B - ATTACHMENT I
2009 DOE ARRA WEATHERIZATION BUDGET

Contractor Name: Contract Number: Telephone Number:
09C-

Class "B" Contractor's License No.: Name on License: Expiration Date:

Prepared By (Print Name/Title); E-mail Address: Fax Number:

1. |Administrative Costs $
2. |Administrative Equipment (More than $5,000)
TOTAL ADMINISTRATIVE COSTS (Tetal of Lines 1 and 2 - Not to exceed allocated amount) 5

1. jClient Education 3
2. |Liability Insurance
3. |Outreach
4, {Training and Technical Assistance (Not o exceed allocated amount)
5. |Historic Preservation Reviews
6 |Minor Vehicle and Field Equipment {Less than $35,000)
7 [Major Vehicle and Field Equipment (More than $5,000)
8 [|Vehicle Insurance
9 |Workers' Compensation
10 {Intake
11 {Direct Program Activities
12. |Health & Safety (Not to exceed 25%)
13, |General/Operating Expenses
14 jTOTAL PROGRAM COSTS (Total of Lines 1-13) $




12/3110 (2009 ARRA DOE WAY)
. EXHIBIT B
(Standard Agreement)
ATTACHMENT II

nidatory siASsessments/Di

{SECTIONEMa
. VWithout Attic ADS Al Zones Mo maximum at this time 1 assessment per dweliing unless m..l._._onz._m
1 |Dwellng Assessmant Madified (For reweatherized expired
dwellings) :
Until add’i -
2 |Energy Audit : ADS All zones No maximum at this time 1 avdit per dwelling waork ' 1
performed
3 |Combustion Appliance Safety Test __waﬁ ADS | All zones No maximum at this time No maximum at this time B0 days 2
\ s
Fro Untit add'l
4 - |Blower Door Test - ADS All zones No maximum at this time No maximum at this tima work 2,3
’ Post . performed
. Pre Until add'l
5 !Duct Leakage Test ADS All zones No maximum at this time No maximum at this ime work 2,4
Post, : performed
) . ’ Unth add'l] -
g |Contractor Post-Weatherization ADS Al zones No maximum at this time 1 inspectian per dwelling work 2
tnspection < pedormed
SECTIONYMandatory=HealthiaiSafetyi{ Doesinotirequl ralEnargy;Audit) e oo
; . All zones for H&S reasaons 1 eceurrence per dwalling; no R
4 |Carbon Monoxide Afarm m_.::_ca Battery _ HSM anly , $135 per dweling maximum quantity
All os for H&S reasons
2 |smoke Alarm ILithsen Batiery L Hsu A $67 per alarm Limited by code 28
i $788 or 50% of replacement 5
AC <<m__2<_:MoE SR o moc\o o Bwﬁnwama 1 repair or replacement per dwelling; z .mm_.“uu_. mw_.m
Evaporative Cooler______ ] for H&S e 2 primary enl .8, L1,
2 1Cooling Repair EAU Splt System Hsw | Altzones am% FERSONS I's1742 or 50% of repiacement ey 5.8,7, 8,
Mult-Unit Central System $788 or 50% of replacement 1 sepair or replacement per MUD " 56,78,
unit/building; primary only 10, 11,12
AC Walinindow , #1575 5.6.7.9,
_ 11,12
Evaporative Cocler Roof $1451 1 i N
] nair or replacement per dwelling;
Fvaporative Cooler Window/Wall All zones for H&S reasons §1235 . primary only 5.6,11,12
3 {Coocling Replacemant HSM only
. FAU Split System $3483 5,6,7,9,
11, 12
Multi-Unit Centraf System $1575 1 repair or replacement per MUD 56,7, 8,
: unit/building; primary only 11,12
Extarlor Wall Direct Vent, Interior N ] ] 5,6, 10, 11,
Wall & Floor Furnace $1742 or 50% of replacement | - repair or replacement per dwelling; 12
"{Forcad Air Unit (Split Syster) . | | 52296 or 50% of replacement. primary onty h 56,1071,
Mabile Home Fumnace $16831_or 50% of replacement 19




12/3110

EXHIBIT B

(Standard Agreement)

ATTACHMENT II

Multi-Unit Central System

All zones for H&S reasons

$1742 or 50% of replacement

1 repair or replacement perMUD
unit/bullding; primary only

(2009 ARRA DOE WAP)

DOE Re-
wx Rule

5, 6, 810,
11, 12

5, 6,10,12,
i3

5,6,10, 11,
i2

5,6, 10, 11,
12,14

5.6, 11,12

5,6, 11,12

5,68, 11,
12

5. 6,12 13

5,6,11, 12

5 6,11,12,
14

15

16,17

5,612

5.6,8,12

5,6,12

4 |Heating Source Repair HSM only
Other Types Not Listed $2375 ar 50% of replacement
. 1 repair or replacement per dwelling;
Paclkage (Dual Pack) $3364 or 50% of replacement P umﬂma.. o :_w_u g
Wood-Fueled $2375 or 50% of replacement :
Exterior VWall Direct Vent, Interior $3483 "
Wall & Fleor Fumace 1 repair or replacement per dwelling;
Farced Air Unit {Spllt System) $4591 primary orily
Mokile Home Furmnace $3261
All zones for H&S reascns 1 repair or replacement par MUD
§ [Heating Source Replacement Multi-Unit Central System HSM only $3483 unitibuilding; primary only
Other Types Not Listed $4749
Package (Cual Pack) $6728 1 repair or replacement per dwelling;
. primary cnly
Wood-Fualed $4T49
6. Kitchen Exhaust Installation, Repair |Range Hoods, Wall/Celling HSM All zones for H&S reasons 5350 1 repair or replacement per dwelling
& Replacement Mounts ooly
Manual Zones 1~ 3 for H&S 365 per thermostat
reasons only )
7 [Thermostat HSM Zones 4 & & for H&S 5157 per thermostat in Zones 2 thermostats per dwelling
Programmable reasons only; Requires {4 & 5; 5!R per Energy Audit for
NEAT auditin Zones 1. -3 Zones d =3
M_mmmﬁmﬁ?ounam $970 or 50% of replacement 1 repair or replacement per dwelling;
. - All zones for H&S reason: rimary onl
8 |wWater Heater Repair Moblle Home HSM | zones | Mn_.H_v_ feasans |_$900 or 50% of replacement primary ony
Multi-Unit Central System $970 or 50% of replacement 1 repair oﬂ:_._._mbﬂm_mmmmﬂ%%n per MUD
M_anﬁo_ua_sam $1940 1 repalr o replacement per dwelling;
9 {Water Heater Replacement HioBie Homa HSM All zones Snp_,:_._wm.m reasons 7508 primary only
I 1 repair or replacement per MUD
Multi-Unit Central System 51940 unit/building
an,.,_,__OZmgu:auﬁo:‘_x._:—.__r.uﬂ_o...wmnn_:n»_a:“_snum:qnu:mnn::.nu._.m_._Q‘m_ibcn:m_mnoumnxnnnnm.,:.ﬁx_:azam::._#ano&o.m:mﬁ:n&EHO&::Q.O:,5.:Em_os_.o_..._Dno,:Unnmm_uune%%ﬁm
oblle Home ’ $90 .
1 jCaulking Mult-Unit INF All zones $45 1 oceurrence perdwelling
Single $75
2 jCoverplate Gasket INF All zones; M_moﬂ.__.:mm blowar £33 (time and materials) 1 oceurrence per dwelling
Exterfor (Al Other Types) $250 per door 3 repalrs or replacements per'dwelling
e " " All zones; catasirophic feak -
3 {Door Repair w__a_nm Glass - 72" % 80" and INF only otherwise requires 3713 1 repalr per dweliing
Mq_“_._% mﬂ@ s - blower door
30" ing Glass - greater than 72" x $858 2 repalr per dwelling
Exterior (All Other Types) $500 per door 4 repairs or replacements per dwelling
rer " : All zones: catastrophic leak
4 1Door Replacement m_a__q_,m Glass - 72" x 80" and INF only otherwise requires $1425 1 replacement per dwelling
mm.ﬂ% m_‘D_ = blower door -
mm._ ing Glass - greater than 72" x $1782 2 replacement per dwelling
5 {Duct Repairs & Replacement INE All zones; requires Duct so197 1 répair or replacement per dwelling

Blaster

DOE Re-
wx Rule

18, 19, 20,
27

18

18, 19, 20,
21

18,19, 20

98,19, 21

18, 19, 20,
29 -

18, 19, 22

18, 19, 23

20

20f5
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LXHIBIT B

(Standard Apreement)

ATTACHMENT II

>__ zohes; catastrophic leak

ggwgmﬁﬁz.ﬁm HDH.., a<h>HHHUaN?HHOZ >O§Hﬁnw

i

1 accurrence per dwelling; no

{2009 ARRA DOE WAP)

6 |Glass Replacement INF only otherwise requires $525 per dwelling maximum quantity 18, 19, 20
hlower door
All zones: requires blower . . 18, 19, 22,
7 IMinor Envelope Repair — INF door %1331; Disaster Reflef $6500 1 veturrence per dwelling 23
g [vent Cover, Intaricr ] Evaporative Cooler/Air NE All zones; M_MM_“_Bm blower ] $66 per cover 2 covers per dwelling 5. 19, 20
Canditioner
" 19, 20, 24,
) Hinged Daoor GHW Al zomos $44 per door 1 cccurrence per dwelliag; no 27
9 {Weatherstrippin . .
¢ PRI Other INF Not to excesd $2.10 per lin ft rraximum quantity 18, mm. 20,
Repair All zones; catastrophic leak $1200 per dwelling 1 beeurrance per dwelling; no
10 [window INF only otherwise requires meximem quantlty 18, 19, 20
' Replacement blower door $2400 per aém__im

mmn.:Ozé__n:amSE Dﬁzoq._snumcam;mgcnam,maaaﬁbca;,,,znom».oxnnnnw.ﬂpx,a::.r__3_s

2 lamps per dwaliing

e ok e

SECTION:iMandatory:=DOEPriorityilistiR:

equirasiEncrgyiAuditiifcostexcecdsimaximurmiimit; {DOEIClimatelZongiSpet

Zones 4 & 5 only, In

1 accurrence per dwelling: no

1 |Affic Ventilation NS conjunction with cefling 355 per dwelling maxirum quantity
insulation.
Revaiue 11 B Not to exceed $0.86 per sq ft
Revalue 19 Not to exceed $1.05 per sq ft 1 aceurrence per dwelling; no
2 |Ceiling insulation R-value 30 INS Zones 4 &5 only Not to exceed $1.18 per sq ft maximum quantity
R-value 38 Not to exceed $1.40 per sq ft
3 |Cooling Repair ' Cvaporative Cosler HCM Zone 5 only, if not H&S $726 aor 50% of replacement 1 repair or quwﬂwﬂswn_ﬂ. per dwelling;
Zyamarative Cooler Roal : #1451 1 ropalr or replacement por dwelling;
: i HCM Zone 5 only, if not H&S - P P i per dweling:
4 |Cocling Replacement Evaporative Gooler Window/wall 4 $1235 primary only
Zane 4 only, in conjunction 1 eccurrence per dwelling; no
5 {Floor Foundation Yenting INS with floor Insulation $360 per dweling maximum, auantity
Qver 35" Clearance Net to exceed $1.83 persq ft 1 occurrence per dwelling; no
i INS Zone 4 onl [
& Fioor Insulation Under 36" Clearance Y Not to exceed $2.23 per sq ft maximurn quantity
R-value 11 Not 10 exceed $1.05 per sq it 1 cecurrence per dwelling; no
7 [Kneawal Insulation R-value 18 INS Zanes 4 &5 only Not 1o exceed $1.18 per sq ft maximurn gquantity
Fixed, Glass Glazing Not to exceed $12.4C per sq ft
Fixed, Polycarbonate Mot to exceed $18.40 per sq ft 1 oeeurrence per dweling; no
8  1Storm Window 5 - - INF Zone 5 only " b
perable, Glass Glazing Mot to exgeed $13,90 per sq ft maximum quantity
Operable, Polycarbonate Not to exceed $21.40 por sq ft
T aremetar Toranrammahin Hrots 7ones 4 & B anhy #1857 nar thermostat ! 2 thermnstats ner dwellina

THard Wire i - §170 per dwelling
1 |compact Fluorescent Lamp [Thrand Based | R All zones ! $10 per bulo 10 bulbs per dwelling v
All zZonas, oniy if required by 1 occurrence per dwaeling; no -
2 jDuct Insulation _ m INS Titla 24 Not to exceed 30.95 per sq it roaximun quantity.
) Alr Conditioning A $100 per dwelling 1 occurance per dwelling
3 {Filter Roplacemant Fumace GHW fi zones $100 per dwelling 1 occurance per dwelling l
Faucet Restrictor $8 per restrictor 1 ocgurrence per d
elling;
4 |Hot Water Flow Restrictor Low Flow Handhelg Showerhead GHW All zones $35 per shawerhead nee Per awe nd; 1o [OE Re- 27
maximum quantity
Low Flow Showerhead $27 per showerhead . »wx Rule
. . T occurrence per aweling, no
5  |Mechanicatl Ventilation All zones No maximum at this time maximum quantity 19
119 cu. ft. and below i EBL All Zones $1032 | 1 replacement
—— per dwelling 17,25
6 {Refrigerator Replacement _ Gruar 18 cu. o _ . 31187 '
7 |water Heater Slanket { GHW L All zones $55 I 1 blanket per dwelling 2
8 |water Heater Pipe Wrap GHW All zones Not to exceed $3.90 per lin ft | 1 OnoqﬂMM:hmhm.ﬂ:Mﬁm__aQ ne - 27

DCE Re-
wx rule

5,6, 11,12

5,6, 11,12

26

19

16.17
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(2009 ARKNA, DOE WAP)

EXHIBIT B
(Standard Agreement)
ATTACHMENT X
S FOR WEATHERIZATION AC
PTG O T
SECTIONSOpt (RequiresiEnorgyiAuditpii R
. " 1 nceurrence per dwelling; no
1 m.»en Ventilation Zones 1-3 SIR per Energy Audit - .
P ol maxirmnum cuantite %
R-value 11 .
2 |ceiing insutation Revalue19 INS Zones1-3 SIR per Energy Audit # eecurrence per dwelling: no
R-value 30 maximum quantity
R-value 38 ) .
. 56,7,9
W, v Oy £y 3
AC WallWindow 1112
] Evaporative Cooler Roof 1 repair or replacoment per dwelling; 5.6, 11, 12
Cooling Replacement {Energy Evaporative Cooler Window/\Wall All zones for H&S reasons primary only e
3 Efficlency Upgrades and Non-Health HCM " SIR per Energy Audit '
and Safety Reasons) FAU Spiit System ony . m.,_m.. “%.
1 . . 1 repalr or replacement per MUD 586,78,
Multi-Unit Central System unit/building; primary only 11,12
. . 1 occurrence per dwelling; no
3 jDuct Insulation, INS Al zones SIR per Energy Audit maximum guanti
Zones 1~3, 5, in .
4 |Fioar Foundation Venting INS conjunction with floar SIR per Energy Audit 1 aceurrence per dwelling; no 26
insulation_ | rmaximum quantity
sulz . . 1 oceurrence per dwelling; no
5§ [Floor Insulation INS Zones1-3, 8 SIR per Energy Audit maximum auantity
Exterior Wall Direct Vent, Interior ) 5.6, 11, 12
Wall & Fleor Furnace 1 repair or replacement per dwelling; DOE Re- tTr .
Forced Air Unit {Split System) primary only Rul 5 6,11, 12
Moblle Home Furnace : W RS % T
Heating Source Replacement . YT
5 |{Energy Efflciency Upgrades and Multi-Unit Central System HCM All zones for H&3 reasons SIR per Energy Audit 1 rep 2l or rep 5....63@3 per MUD 568,11,
MNen-Health and Safety Reasons) only unibuiiding; primary cnly 12
. . Other Types Mot Listed 5,6,12,13
Package (Dual Pack) ' 1 repair or replacement per dwelling; 5, 6,11, 12
Wood-Fueled primary only 5,8, 11,12,
_ 7 14
. R-value 11 1 vceurrence per dwelling; no
Kn 11 -
| eawall Insulation T INS Zones1-3 SIR per Energy Audit masximum quantity
8 |Shadescreen GHW All zones SIR per Energy Audit 1 oceurrence per dwalling; no
maximum guantity.
. 1 occurrence per dwelling; no
10 {3h 5
ﬂ.am_, INF All zones SIR per Energy Audit maximum quantity
Fixed, Glass Glazing
Fixod, Polycarbonate . 1 oceurrence per dwaelling; no
11 [Storm Window F -4 N ' 19
Croratio, Glass Glading N Zones 1 SIR per Energy Audit maximum quantity
Qperable, Polycarbonate
12 | Thermostat Pregrammable HCM Zones 1-3 SIR per Energy Audit 2 thermostatls per dwellin 16, 17
13 [Tinted Window Film . : ] . 1 OCCUITENCE per dweliing; no
GHwW All zones SIR per Energy Audit ma uanity
14 |\wall msulati . 1 eccurrence per dweling; ne
on INS All zones SIR per Energy Audit maximum quart
15 [Water Heater Timer GHW All zones i SIR per Energy Audit 1 timer, per dwelling
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EXHIBITB
(Standard Agreement)
ATTACHAMENT I

{2009 ARRA DOE WAP)

*Classification ey i

ADS
EBL
GHW
HCM
HEM
INF
INS

Assessment/Diagnostics
Electric Baseload Measure
General Heat Waste

Heating Cooling Measure
Health & Safety Measure
InfMtration Reduction Measure
Insulation Measure

NO RATE ABOVE IS A FIXED FEE.

All actual Tabor hours must be documented in the client file. The total labor hours eharged to the job can not excecd the total man hours at ,u.:m Jobsite,
These reimbursementt rates were not defermined by the current analysis being conducted using a new energy audit tool. Once the new energy audit umo__ and
priority list are approved by DOE, the maximums and order of priority may change,



EXHIBITB {2009 ARRA DOE WAP )
(Standard Agreement)

ATTACHMENT II
FOOTNOTES TO REIMBURSEMENT RATES FOR WEATHERIZATION ACTIVITIES

For purposas of the enargy audi, multi-unit buildings or complexes with 2 to 4 units are considered single family dwellings.

An inspection of one-hundred percent (100%) of the total number of dwellings weatherized under this Agreement must be completed in accordance with CSD Inspection Policies and Procedures. Reimbursement is
allowakle for the actual labor hours on the job site only for inspection activity including post-tests for CAS, blower doar and Duct Blaster, it does NOT include traval to and from the job site and corrections to measures. If
the inspecter performs any corrections to measures, the time spend maling the corrections shall be included in the amount billed for the measure and shall be subject to Davis Bacon requirements, The percentage of post
testing for CAS, blower door and Duct Blaster for quality control purposes is determined by each ageney and shall be included in their local plan subject ta CSD approval.

Blower door diagnostics are required on 100% of all dwellings in accordance with CSD WIS and is for shell sezling purposes only not including duct leakage. If blower docr is not performed, minor envelope repairs -
excluding only doors and windows with catastrophic leaks can NOT ba installed. Blower door diagnostics can not be used for duct leakage tests. The time expended for the installation for infiltration reduction measures

during.thetest are not charoeable tn this line item

A Duct Blaster shail be used to perform duct leakage testing on all dwellings with an FAU. Duct testing is a stand-alone test

ed separately, even when performed far a dwelling in which 2 Blower Door Test is performed
for purposes of assessing outside air infiltration -

If required by the local jurisdiction, a building permit must be obtained and finalized for vented appliance installations (Furnace, Boiler, Water Heater and Vented Space Heater), Evaporative Cooler, Central HVAC, and

Wood-Fueled Space Heater installations, A copy of the finalized permit must he plased in cliants fils.
Special licensing is raquired for the instaitation ef Central HVAC systems, Furnace, and Boilers. Special licensing may also be required for the instaliation and/or repair of Evaporative Cooler, Vented Space Heater, Air

Conditioning, and Gas and Electric Water Heaters, if two or more weatherization measures are not Installed in a single unit. Electrical wirng upgradefreplacement and knob-and-tube wiring certifieation will always require

2.C-10 linense, " n - —
Technicians performing evacuation and charging of refrigerant must have EPA-approved certification as a Type !l or Universal technician, Refrigerant shall be recovered, and all hazardous waste materials shall be

disposed of in conformance with fadersl, state, and local codas,

The total cost per unit must be allacatad to all units in the building being served by the cantral unit. Total costs of the central unit is stbject to the sixty-six percent {66%) or ity percent (50%) eligibility rule used to

weatherize alt units jn a_huilding
Bo net perform if dwelling has an operabla evaporative cocler.

10

Repairs also include cleaning and filter replacement when applicable.

11

Reimbursement cannot be claimed under "Other Types Not Listed” for costs that exceed the maximums in the othar cateqories of cooling and heating re airs and replacemants.

12

Must be classified as health and safety if 2 gas or electrical safety hazard exists. Ags of the appliance carnot be used as a criterian for replacement. Upgrades in haating and coaling appliances for enargy efficiency

13

purposes are subject o the energy audit unless raquired by Tifle 24, , .
Propane furnace repairs and replacements shail be reimbursed under Other Types Not Listed. ;

14

A wood-fueied space heater may only be installed if it is to be used to replace a fossil-fueled space heater and/or damaged or hazardous wood stove that cannot feasibly be repaired, i.e., cost of repair exceeds fifty
percent (50%) of replacement.cost, or e not 2 listed and Iabeled stove .

15

Repairs and repiacements are allowable on pre-existing and vented kitchen exhausts in all unit tynes, New vented kitchen exhausts may be installed whers cne was not existing in mobile Romes anly.

18

Manual Thermostats may be installed in lieu of Programmable Thermostats only if the old thermostat is inoperable and if it is determined that the oiient receiving such services will not be able to operate and maintain a

Rrogrammable Thermost: arhy.and it is installed for health and safety reasons.

17

Contractors shall ensure the proper disposal of hazardous wastes products, such as fluorescent lamps (fubes, screw-in and plug-in),; batteries, and mercury thermastats in aceordance with the _.:.__,Bmmu Waste Rule

18

(Hazardous Waste Management Systern: Modification of the, Hazardous Waste Recvcling Requlatory Proaram): Final Ryle
When using a blower door in conjunction with weatherizing a dw ing, do not apply these measures if the shell leakage is less than the Minimum Ventilation Requirement or if the economic stop point for air sealing has
been reachad, Doss no a% i leaks that are health and, safety hazards, e o brokan-out window, severely d e

19

(e : c
If & combustion appliance safety hazard or other unsafe conditions requiring repair is found to exist and eannot be repairad under the scope of the program, Contractor may not install the infiltration raduction and cuct
sey pasures identifiad by this note ) .

20

It costs should ocour such that the maximum time or costs are exceeded, the additional_time or costs cannot be charged to Minor Envelope Repair.

21

When installing an exterior door, the installation of deadbelt locks in conjunction with an exterior door replacement is allowable on rental units only.

. . . L Reimbursement will be based on the material costs for the deor, the
deadbo elling, an existing and functional deadholt may ha re lind jo the replaceme ith reimbursement limi

51 & reinstallation

The typas of activity allowable under minor envelopa repairs are Includad in EXHIBIT G, DEFINITIONS and the CSD WIS.

23

Cahinet retrofits are not aljowed under DOE for range, cook top, or previously built-in microwaves that have been replaced under LIHEAP,

24

Includes sliding glass doors. Does not include weatherstripping applied ta attic and crawl space access hatches, to evaporative-cooler and air-conditianer covers, or to open combustion appliance enclosure doors.
Expenditures for weatherstripping applied to covers and enclosura doors shall be charged under the appropriate appliance rapair ine item. When insulation is not installed, applias to actess hatches and windows.

25

CSD Policies and Procedures for elactric base-load measures state that a replacement refiigerator may be replaced only if it was manufactured in 1992 or earlier. Documentation in the client file shall contain the
manufacturer, make, mede! and age of all replaced refrigerators. Age must be verified utf ing the Refrigerator Energy Use Data at www.waptac.org or other applicable resources, per the CSD WIS,

26

Attic and floor foundation venting may only be performed in confunction with ceiling and floor insulation, respectivaly.

27

General heat waste measures are intended to be low-cost items that can be quickly and easily installed. The weatherstripping for exterior doors does not include door shoes or thresholds which will remain as part of minar
anvalops renalr,

28

Quantities of installed smoke alarms are dictated by code and are limited by the higher of state or local building code. Copies of local building code requiring a higher number Qﬂmﬂmzsm than state code must be on file at
the agency for CSD review. Pre-existing smoke alarms are not to be replaced unless they are non-cperable after battery replacement. Battery replacement is an allowable oxpenditure under this line item.




(2009 DOE ARRA WAP)

EXHIBIT D
(Standard Agreement)

SPECIAL TERMS AND CONDITIONS

1. TRAVEL AND PER DIEM

A.

Contractor's total travel for in-state and/or out-of-state and per diem costs shall be
included in the contract Budget(s). Out-of-state travel costs that exceed the
budgeted amount shall not be reimbursed without prior written authorization from
CSD.

Contractor’s employee travel costs and per diem reimbursement rates shall be
reimbursed in accordance with Contractor’s written policies and procedures not to
exceed federal per diem requirements, and subject to the requirements of OMB
Circular A-87 Attachment B, Paragraph 43 (2 CFR, Part 225) or OMB Circular
A-122 Attachment B, Paragraph 51 (2CFR, Part 230).

In the absence of a written travel reimbursement policy, Contractor shall be
subject to the provisions of California Code of Regulations Section 599.615
through 599.638, and shall be reimbursed in accordance with the terms therein.

2. CERTIFICATIONS

A,

Contractors’ signature affixed hereon shall constitute a certification that to the
best of its ability and knowledge it will, unless exempted, comply with the
provisions set forth in the following:

1) Drug-Free Workplace Requirements, Contract Certification Clauses
(CCC-307)

2) National Labor Relations Board Certification (CCC-307)
3) Expatriate Corporations (CCC-307)

4) " Domestic Partners (CCC-307)

5) Contractor Name Change (CCC-307)

6) Resolution (CCC-307)

7) Air or Water Poliution Violation (CCC-307)

8) Information Integrity and Security (Department of Finance, Budget
Letter 04-35)

9) Safeguarding Against and Responding to a Breach of Security Involving
Personal Information (Department of General Services, Management
Memo 08-11)

D1




(2009 DOE ARRA WAP)

EXHIBIT D
(Standard Agreement)

The above documents are hereby incorporated by reference into this Agreement
To access these documents, please visit www.csd.ca.gov

Internal Control Certification

Contractor shall ensure the establishment and maintenance of a system of internal
accounting and administrative control. This responsibility includes documenting
the system, communicating system requirements to employees, and assuring that
the system is functioning as prescribed and is modified, as appropriate, for
changes in conditions. The system of internal accounting and administrative
control shall include:

1 Segregation of duties appropriate to safeguard state assets;

2) Limited access to agency assets to authorized personnel who require these
assets in the performance of their assigned duties;

3) Authorization and recordkeeping procedures adequate to provide effective
accounting controls over assets, liabilities, revenues, and expenditures;

4) Established practices to be followed in performance of duties and
functions;

5) Personnel of a quality commensurate with their responsibilities; and

6) Effective internal reviews.

3. CONFLICT OF INTEREST

A.

Contractor certifies that its employees and the officers of its governing body shall
avoid any actual or potential conflicts of interest and that no officer or employee
who exercises any functions or responsibilities in connection with this Agreement
shall have any personal financial interest or benefit that either directly or
indirectly arises from this Agreement.

Contractor shall establish safeguards to prohibit its employees or its officers from
using their positions for a purpose that could result in private gain or that gives
the appearance of being motivated for private gain for themselves or others,
particularly those with whom they have family, business, or other ties.

D2




(2009 DOE ARRA WAP)
EXHIBIT D
(Standard Agreement)

Pursuant to 10 CFR § 600.142 and 236, Contractor shall not provide DOE WAP
services or activities to beneficiaries where there is an actual or perceived conflict
of interest, unless CSD has provided prior written approval of

either: a) Contractor’s conflict of interest policies and procedures, or b) any
individual service or activity that presents an actual or perceived conflict
including but not limited to:

1) Providing program services to Contractor’s employees, officers, or other
persons or entities with whom Contractor’s employee or officer has
family, business, or other ties; and

2) Providing program services to owner-occupied or rental dwellings that are
owned or managed by the Contractor, employees, or officers,

To obtain prior written approval by CSD, Contractor must demonstrate that it
will:

[y Follow all regular eligibility and prioritization requirements of the Federal
programs, as applicable to each service or activity;

2) Comply with all dwelling eligibility requirements of this Agreement,
including but not limited to rent increase and multiple dwelling
restrictions;

k) Substantiate the need for weatherization services by completing a dwelling
assessment for each individual dwelling unit served; and

4 Consent to any further conditions if required by CSD. Failure to obtain
prior written approval by CSD will result in costs being disallowed.

4. CODES OF CONDUCT

A

Contractor shall maintain written standards of conduct governing the performance
of its employees engaged in the award and administration of contracts or
subcontracts. No employee, officer, or agent of the Contractor shall participate in
the selection, award, or administration of a subcontract supported by Federal
funds if a real or apparent conflict of interest would be involved, Such a conflict
would arise when the employee, officer, or agent, any member of his or her
immediate family, his or her partner, or an organization that employs or is about
to employ any of the parties indicated herein, has a financial or other interest in
the firm selected for an award. The officers, employees, and agents of the
Contractor shall neither solicit nor accept gratuities, favors, or anything of

monetary value from subcontractors or parties to subagreecments. The standards of -

conduct shall provide for disciplinary actions to be applied for violations of such
standards by officers, employees, or agents of the recipients,
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EXHIBIT D
(Standard Agreement)

Contractor shall not pay Federal funds received from CSD to any entity in which
it (or one of its employees, officers, or agent, any member of his or her immediate
family, his or her partner, or an organization that employs or is about to employ
any of the parties indicated herein) has an interest. As ownership constitutes a
financial interest, Contractor shall not subcontract with a subsidiary. Similarly,
Contractor shall not subcontract with an entity that employs or is about to employ
any person described in 10 CFR 600.236 (for states and local governments) and
10 CFR Part 600.142 (for nonprofit organizations) (Office of Management and
Budget Circular A-110, section 42).

5. BOARD ROSTER, BYLAWS, RESQLUTION, AND MINUTES

A.

Upon execution of this Agreement, Contractor shall submit to CSD a current
roster of members of its governing board’s Executive Committee, including
contact information for each Committee member at a location other than the
Contractor’s office, and the most recent version of the organizational bylaws. If
Contractor is a nonprofit or public entity that qualifies as an eligible entity under
the federal CSBG Act, then Contractor shall instead submit a roster, including
contact information, of Executive Committee of the tripartite board. Contractor is
responsible to notify CSD of any changes to the Committee roster within thirty
(30) days of such occurrence.

Contractor’s governing board must authorize the execution of this Agreement.

Contractor has the option of demonstrating such authority by direct signature by a
Board member, or by any lawful delegation of such authority that is consistent
with Contractor’s bylaws,

Where Contractor elects to delegate the signing authority to the chief executive
officer, CSD will accept either a resolution specific to this Agreement or a
resolution passed by the governing board that is more generally applicable to any
CSD program contract or amendment. Where Contractor provides a general
resolution, Contractor shall maintain documentation that the chief executive
officer provided timely and effective communication of the execution and terms
of this Agreement to the Board. Either a specific or current general resolution
must be on file with CSD prior to CSD’s finally executing this Agreement.

Contractor shall submit to CSD the minutes from regularly scheduled meetings of
the governing board and/or tripartite board no later than 30 days after the minutes
are approved. Regularly scheduled meetings shall be in accordance with the
board’s bylaws,
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(2009 DOE ARRA WAP)
EXHIBITD
(Standard Agreement)

E. If the Contractor’s board is both tripartite and advisory to the elected members
governing a local government, the Contractor shall submit to CSD the approved
minutes from any meeting of the elected officials where matters relating to this
Agreement are heard, including but not limited to discussions about or decisions
affecting the DOE WAP. Such minutes shall be submitted to CSD no later than
30 days after the related meeting.

6. AUDITING STANDARDS AND REPORTS

A.  Auditing Standards '

Contractor must follow all audit requirements as set forth in OMB Circular A-133
and the 2009 CSD Supplemental Audit Guide. The Supplemental Audit Guide is
attached herein as ARRA Exhibit D Attachment 1.

B. Audit Reports

y
a. Funds provided under this Agreement shall be included in an audit
conducted in accordance with the provisions of OMB Circular A-133
for nonprofit and public agencies, standards promulgated by the
American Institute of Certified Public Accountants (AICPA), and
those standards included in “Government Auditing Standards, 2007
Revision, as amended.”

b. Contractors falling below the federal funding threshold that

mandates a single agency-wide audit in accordance with OMB
Circular A-133 shall:

i Submit an annual program-specific audit within nine
months of the end of the Contractor’s fiscal year; and

il. Be subject to an audit and/or other fiscal- or program-
specific review conducted by CSD or its agents, upon 30
days written notice,

2) The financial and compliance audit report shall contain the following ;
supplementary financial information: a combined staftement of revenue !
and expenditures for each contract that presents, by budget line item, :
revenue and expenditures for the audit period and a description of the
methodology used to allocate and claim indirect costs and any
administrative cost pools.

3) The audit report must specifically mention that a review for compliance
with OMB Circulars A-87 and A-122 was conducted.,
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5)

(2009 DOE ARRA WAP)

EXHIBIT D
(Standard Agreement)

Contractors shall submit to CSD one (1) printed copy and one (1)
electronic copy of the required audit report(s) and any management letter
issued by the accountant, within nine (9) months of the end of the Contract
year, accompanied by a copy of the signed, final engagement letter
between Contractor and the independent auditor,

If the Contractor's independent auditor is unable to meet this deadline, the
Contractor shall submit to CSD Audit Services Unit a written request for
an extension, which includes a copy of a letter from the independent
auditor explaining the anticipated delay. CSD may grant an extension not
to exceed thirty (30) calendar days from the original due date. The audit
report(s) and all supplemental financial information are to be submitted to
the following addresses:

Printed copy:

Department of Community Services and Development
Attention: Audit Services Unit

P.O. Box 1947

Sacramento, CA 95812-1947

Electronic copy:
audits@csd.ca.gov

In accordance with the guidelines of the Division of Audits of the
California State Controller's Office (SCQ), if Contractor is a local
government agency, additional copies of the audit report must be

submitted to the following address:

State Controller’s Office
Division of Audits

300 Capitol Mall, Fifth Floor
Sacramento, CA 95814

In the event an audit required under this section has not been submitted in
a timely fashion, CSD may at its option impose sanctions as provided in
OMB Circular No. A-133 at§ 225, to include:

a) Withholding a percentage of Federal awards until the audit is
completed satisfactorily;

b) Withﬁolding or disallowing overhead costs;
C) Suspending Federal awards until the audit is conducted; or
d) Terminating the Federal award.
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(2009 DOE ARRA WAP)

EXHIBITD
(Standard Agreement)

SUBCONTRACTS (CSD)

Contractor may enter into subcontract(s) to perform part or all of the services
contemplated under this Agreement. Prior to the commencement of subcontracted
services under this Agreement, Contractor shall obtain board approval, to include but not
be limited fo an assurance that the subcontractor agreement(s) shall comply with all
terms, conditions, assurances, and certifications of this Agreement for the nonprofit and
local governmental agencies performing services in the area(s) described in EXHIBIT A,
SCOPE OF WORK, Section 4.

A. Contractor shall provide written notification to the State within 60 calendar days
of execution of each subcontractor agreement the name of the subcontractor
entity, its address, telephone number, contact person, contract amount, and
program description of each subcontractor activity to be performed under this
Agreement. -

B. Contractor remains responsible to substantiate the allowable and allocable use of
all funds under this Agreement and to adopt fiscal control and accounting
procedures sufficient to permit the tracing of funds paid to any subcontractor to a
level of expenditure adequate to establish that such funds have not been used in
violation of this Agreement. Contractor shall ensure that any subcontracts under
this Agreement contain all provisions necessary to ensure adequate substantiation
and controls of the expenditure of such funds. Contractor may achieve this
through detailed invoices, by periodic monitoring of subcontractor’s program
activities and fiscal accountability, by retaining a right of reasonable access to the
subcontractor’s books and records, or by any other method sufficient to meet
Contractor’s responsibility to substantiate costs required by OMB Circulars A-87,
122, and 133.

C. Contractor shall immediately notify subcontractor(s) in writing within five days of
such action in the event the State suspends, terminates, and/or makes changes to
the services to be performed under this Agreement.

D. Contractor is the responsible party and shall remain liable for the performance of
the terms, conditions, assurances, and certifications of this Agreement, without
recourse to the State, regarding the settlement and satisfaction of all contractual
and administrative issues arising out of subcontract agreement(s) entered into in
support of this Agreement, including disputes, claims, or other matters of a
contractual nature as well as civil liability arising out of negligence or intentional
misconduct of the subcontract(s).
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{2009 DOE ARRA WAP)
EXHIBIT D
(Standard Agreement)

E. Nothing contained in this Agreement or otherwise shall create any contractual
relation between the State and any subcontractors, and no subcontract shall relieve
the Contractor of its responsibilities and obligations hereunder. Contractor agrees
to be as fully responsible to the State for the acts and omissions of its
subcontractors and of persons either directly or indirectly employed by any of
them as it is for the acts and omissions of persons directly employed by the
Contracior. The Contractor’s obligation to pay its subcontractors is an
independent obligation from the State’s obligation to make payments to the
Contractor. As a result, the State shall have no obligation to pay or to enforce the
payment of any moneys to any subcontractor.

F. All subcontractors shall be subject to the training and record-keeping provisions
in Exhibit F. In addition, subcontractors whose training is provided at the
Contractor’s expense will be subject to a retention agreement, as indicated in
ARRA Exhibit B1, section C. 5) d.

8. INSURANCE AND FIDELITY BOND

A. General Requirements

1) By execution of this Agreement, Contractor agrees that the below-required
insurance policies and bond shall be in effect at all times during the term
of this Agreement,

2) . Contractor shall provide the State with written notice at least 30 calendar
days prior to cancellation or reduction of insurance coverage to an amount
less than that required in this Agreement.

3) In the event said insurance coverage expires at any time or times during
the term of this Agreement, Contractor agrees to provide, at least 30
calendar days prior to said expiration date, a new Certificate of Insurance
(ACORD 25) evidencing insurance coverage as provided for herein for not
less than the remainder of the term of this Agreement. The Certificate of
Insurance (ACORD 25) shall identify and name the State as the Certificate

Holder.

4) New Certificates of Insurance are subject to review for content and form
by CSD.

5) In the event Contractor fails to keep in effect at all times the specified

insurance and bond coverage as herein provided, the State may, in
addition to any other remedies it may have, suspend this Agreement,

6) With the exception of workers' compensation and fidelity bond, the State

shall be named as additional insured on all certificates of insurance
required under this Agreement.

D8




7)

(2009 DOE ARRA WAP)

EXHIBIT D
(Standard Agreement)

The issuance of other CSD contracts, to include reimbursement payments,
to the Contractor may be contingent upon required current insurance
coverage being on file at CSD for this Agreement.

Self-Insurance

1y

2)

3)

4

When Contractor is a self-insured governmental entity, the State, upon
satisfactory proof, may waive the appropriate insurance requirements upon
written certification. An appropriate county or city risk manager shall sign
this certification that shall contain assurance of the adequacy of the
governmental entity's ability to cover any potential losses under this
Agreement.

Contractor shall specify in writing a list of which coverage(s) will be self-
insured under this Agreement and shall list all applicable policy numbers,
expiration dates, and coverage amounts,

In the case that the Contractor’s self-insurance coverage does not contain
any changes from the prior year, CSD will accept a certified letter signed
by authorized personnel; stating that no changes have occurred from the
last year. This letter is due at the time of contract exccution or within 30
days of expiration of insurance.

Should Contractor utilize a subcontractor(s) to provide services under this
Agreement, Contractor shall indemnify and hold the State harmless
against any liability incurred by that subcontractor(s).

Workers' Compensation Insurance

1)

2)

Contractor shall have and maintain for the term of this Agreement
workers' compensation insurance issued by an insurance carrier licensed to
underwrite workers' compensation insurance in the State of California.

Contractor shall submit either an applicable Certificate of Insurance
(ACORD 25) or a Certificate of Consent to Self-Insure issued by the
Director of the Department of Industrial Relations to the State as evidence
of compliance with the workers’ compensation insurance requirement
prior to issuance of an initial cash advance.

Fidelity Bond

1)

Contractor shall maintain a fidelity bond in the minimum amount of four
percent of the total amount of consideration set forth under this
Agreement.
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(2009 DOE ARRA WAP)

EXHIBITD
(Standard Agreement)

Contractor shall submit an applicable Certificate of Insurance
(ACORD 25) to the State as evidence of compliance with the fidelity bond
requirement prior to issuvance of an initial cash advance.

General Liability Insurance

1)

2)

Contractor shall have and maintain for the term of this Agreement general
liability, property, and pollution occurrence insurance for a combined
single limit of not less than $500,000 per occurrence. Pollution
occurrence insurance is optional.

Contractor shall submit an applicable Certificate of ITnsurance
(ACORD 25), naming CSD as an additional insured, to the State as
evidence of compliance with general liability, property and pollution
insurance requirements prior to issuance of an initial cash advance.

Vehicle Insurance

1))

2)

3

Contractor shall have and maintain for the term of this Agreement vehicle
insurance in the amount of $500,000 for each person and each accident for
bodily injury and in the amount of $500,000 for each person and each
accident for property damage.

When employees use their own vehicles to perform duties within the
scope of their employment, Contractor shall have and maintain for the
term of this Agreement nonowned and hired-auto liability insurance in the
amount of $500,000 for each person and each accident for bodily injury
and $500,000 for each person and each accident for property damage.
(Driving to and from work is not within the scope of employment.)

Contractor shall submit an applicable Certificate of Insurance

(ACORD 25), designating CSD as an additional insured, to the State as
evidence of compliance with said vehicle insurance requirements prior to
issuance of an initial cash advance.

9. COMPLIANCE MONITORING

A.

As the recipient of federal ARRA DOE WAP grant funds under this Agreement,
Contractor shall substantiate that all costs claimed under this Agreement are -
allowable and allocable under all applicable federal and state laws, and trace all
costs to the level of expenditure.

As the administrator of the ARRA DOE WAP grant for the State, CSD shall
ensure the funds allocated to Contractor are expended for the purposes identified
in federal and state DOE WAP law, and for allowable and allocable costs under
the applicable rules of the Office of Management and Budget.

D10




10.

(2009 DOE ARRA WAP)

EXHIBIT D
(Standard Agreement)

CSD shall conduct on-site and follow-up monitoring of Contractor fo ensure that
Contractor meets the performance goals, administrative standards, financial
management requirements, and other requirements of the federal and State DOE
WAP.

CSD shall provide Contractor reasonable advance notice in writing of on-site
monitoring reviews of Contractor’s program or fiscal performance.

Contractor shall cooperate with CSD program and audit staff and other
representatives and provide access to all programs, records, documents, resources,
personnel, inventory, and other things reasonably related to the administration and
implementation of the services and activities funded directly or indirectly by this
Agreement. )

In the event that CSD determines that Contractor is not in compliance with
material or other legal requirements of this Agreement, CSD shall provide the
observations, recommendations, or findings, and request for corrective action plan
to Contractor in writing. Contractor shall submit to CSD a specific action plan for
correcting the noncompliance.

NONCOMPLIANCE WITH REQUIREMENTS OF THE AGREEMENT

Determination and Notice

D If CSD determines that Contractor has not complied with the requirements
of this Agreement, CSD shall provide Contractor with written notice
setting forth: 1) the factual and legal bases for the determination of -
noncompliance; and 2) the corrective action(s) required and the date by
which they must be taken,

2) If CSD determines that Contractor’s noncompliance constitutes a material
breach of the Agreement, and that immediate action is required, CSD may
initiate an enforcement action in accordance with the provisions in this
section and applicable State and federal law.

For purposes of this section, “material breach” means any act or omission by
Contractor that is in contravention or disregard of Contractor’s duties and
obligations under the terms of this Agreement and under applicable State and
federal law, which act or omission:

D constitutes fraud or gross negligence by Contractor or its agent(s);

2) is likely to result in significant waste and/or abuse of Federal funds;
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(2009 DOE ARRA WAP)

EXHIBIT D
(Standard Agreement)

3) has a significant adverse impact on Contractor’s ability to meet its
administrative, financial or programmatic duties and obligations over the ;
term of the contract or a significant portion thereof; ’

4) violates or otherwise disregards significant program guidance and other
requirements of the Federal Government, whether issued directly or
through CSD; : ;’
5) may have serious adverse effects and consequences on the Contractor’s

customers, employees, subcontractors, creditors, suppliets, vendors, or

other stakeholders; OR

6) may otherwise significantly and adversely affect the viability,
effectiveness, or integrity of the program.

For purposes of this section “enforcement action” means the imposition of any of
the following: a) special conditions and/or sanctions, b) “high risk” designation;
¢) contract suspension; d) contract termination; or €) termination of service
provider designation.

Special Conditions and Sanctions

1) In addition to all other requirements set forth in this Agreement and/or in
any guidance issued pursuant to this Agreement, CSD may impose special
conditions, sanctions and/or other special requirements with respect to
Contractor’s performance. CSD may impose Special Conditions and/or
Sanctions upon a determination that such steps are reasonably necessary to
address a material breach of contract, as defined in Paragraph B, above.

2) Special VCOnditions may include, but are not limited to;
a. obtaining training and/or technical assistance;
b. the imposition special or additional reporting requirements; |
c. the provision of documentation; AND/OR
d. the requirement to amend or modify systems, procedures, and/or
policies;
3) Sanctions may include, but are not limited to:
a. the suspension of advances and/or reimbursements; AND/OR
b. the issuance of stop work orders.
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(2009 DOE ARRA WAP)

EXHIBIT D
{Standard Agreement)

The suspension of advances and/or reimbursements and the issuance of
stop work orders are subject to the following provisions:

a. if Contractor elects to contest the action, Contractor shall have two
working days following receipt of notice to show cause why the
sanction should not be enforced;

b. CSD shall have two working days following receipt of
Contractor’s response to accept or reject Contractor’s objection
and to state in writing the consequences of the decision and
Contractor’s obligations going forward, if any.

Contractor may, at any time, request in writing that CSD initiate the
contract suspension or contract termination processes as set out below in
order to resolve outstanding issues through the established regulatory
process; : '

Should Contractor fail to submit a writing to show cause or fail to request
that CSD initiate either the contract suspension or termination processes,
CSD may initiate such action upon its own motion,

Notice of Special Condition(s) and/or Sanction(s) shall be in writing and
shall become effective on the date specified in the notice. Notice must
contain the following information:

a. The nature of the Special Condition(s) and/or Sanction(s) being -
imposed;
b. The reason(s) for imposing Special Condition(s) and/or

Sanction(s); and

c. The corrective actions that must be taken and the time allowed for
completing them before CSD removes the Special Condition(s)
and/or Sanction(s).

Enforcement Actions involving “High risk” Designation, Contract
Suspension, Contract Termination and Termination of Service Provider
Designation shall be initiated and conducted in accordance with the
applicable provisions found in Title 22 California Code of Regulations §
100875 and other applicable State and federal statutes and regulations.
Lien Rights

The State retains lien rights on all funds advanced.
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(2009 DOE ARRA WAP)
EXHIBIT D
(Standard Agreement)

| APPEAL PROCESS WHEN SPECTAL CONDITIONS ARE IMPOSED

When Special Conditions are imposed, Contractor may rebut and/or appeal the action
pursuant to Title 22, California Code of Regulations, § 100875,

AGREEMENT CHANGES
A, Amendment

D A formal Amendment is required for changes to the term, total cost, or
Maximum Amount of this Agreement, scope of work, and formal name
changes. No amendment to this Agreement shall be valid unless made in
writing, signed by the parties and approved as required. No oral
understanding or Agreement not incorporated in the Agreement is binding
on any of the parties.

2) Contractor shall advise the State when proposed changes to the contract
also affect the Program Budget.

B. Minor Modifications
1) Contractor may request modifications to make minor adjustments during

the contract term. Minor Modifications shall not affect the Maximum
Amount payable under this Agreement,

2) Minor Modifications shall not affect the maximum limits set for specific
line items under this Agreement, i.e., administrative costs, health and
safety.

3) Minor Modifications may include but not be limited to changes in
Contractor’s Local Plan made by mutual agreement between Contractor
and CSD.

C. Process
1) If Contractor intends to request a contract amendment and/or modification,

Contractor shall submit a Request for Amendment/Modification Energy,
CSD 509, an updated budget if applicable, and a justification supporting
the funds transfer request. Contractor shall assure that the request is
submitted to CSD no later than 45 calendar days prior to the expiration
date of this Agreement. Contractor may submit the signed request for
amendment/modification to CSD via fax and/or mail.
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(2009 DOE ARRA WAP)

EXHIBIT D
{Standard Agreement)

2) Exceptions to this requirement include the following:

Modifications to the projected budget(s) that do not affect the maximum
amount payable under this contract or the work to be performed within the
specific DOE WAP program component and the exceptions provided for
in EXHIBIT E, ADDITIONAL PROVISIONS, Section 2, PROVISION
FOR FEDERALLY FUNDED GRANTS.

SYSTEM SECURITY REQUIREMENTS

Contractor shall, in cooperation with CSD, institute measures, procedures, and protocols
designed to ensure the security of data and to protect information in accordance with
California State Administrative Manual (SAM) Section 5310, Item 4, and such other
State and Federal laws and regulations as may apply. The part1es hereto agree to the
following 1equ11emen’£s, obligations, and standards:

A.

General Information/Data Description

The interconnection between CSD and Contractor is a two-way data exchange,
The purpose of the data exchange or direct input is to deliver application records
for payment processing or contract activity reimbursement.

Services Offered

Data exchange between CSD and Contractor shall be handled through two
methods: 1) a Contractor user must authenticate to upload data files in a secure
socket layer connection; or 2) a secure user interface that is only available to
Contractor users with a unique software authentication to see the login window
and also a secure tunnel between CSD and the Contract user,

Data Sensitivity

1} The sensitivity of data exchanged between CSD and Contractor may vary
from sensitive to personal or confidential because of personal data such as
social security numbers to private data, e.g., family income level, family
member name, etc. No personal financial information, i.e., credit card,
bank account numbers, shall be stored or exchanged in the data exchange
sessions.

2) Appropriate levels of confidentiality for the data shall be based on
established data classification (see SAM Section 5320.5).
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(2009 DOE ARRA WAP)

EXHIBITD
(Standard Agreement)

Information Exchange Security

Iy The security of the information being passed on this primary two-way
connection shall be protected through the use of encryption software. The
connections at each end shall be secured plus the physical location the
application systems shall be within a controlled access facilities.
Individual users may not have access to the data except through their
systems security software that is logged in detail or controlled. All access
will be controlled by authentication methods to validate the approved
users,

2) Standards for secure transmission may be accomplished through such
means as certificates, secure socket layer, etc., and storage of the data with
encryption, if applicable.

3) Both CSD and Contractor shall maintain security patches and anti-virus
software updates.

Trusted Behavior Expectations

CSD’s application system and users shall protect Contractor’s application
system/data, and the Contractor’s application system and users shall protect
CSD’s application system/data, in accordance with the Privacy Act and Trade
Secrets Act (18 U.S. Code 1905) and the Unauthorized Access Act (18 U.S.
Code 2701 and 2710).

Formal Security Guidelines

CSD’s Computer Security Policy and Contractor’s policy and procedures for
internal controls shall conform to the standards and obligations for the protection
of data established herein and shall ensure their implementation.

Incident Reporting

Any party discovering a security incident shall report it in accordance with its
incident reporting procedures. Contractor shall within 24 hours of discovery
report to CSD any security incident contemplated herein, Policy governing the
reporting of Security Incidents is detailed in section D 2 — L of the SAM
Management Memorandum entitled, “Safeguarding Against and Responding to a
Breach of Security Involving Personal Information.”
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EXHIBIT D
(Standard Agreement)

Audit Trail Responsibilities

Both parties are responsible for auditing application processes and user activities
involving the interconnection. Activities that will be recorded include event type,
date and time of event, user identification, workstation identification, success or
failure of access attempts, and security actions taken by system administrators,

Data Sharing Responsibilities

All primary and delegated secondary organization that share, exchange, or use
personal, sensitive, or confidential data shall adhere to all CSD’s policies and
SAM guidelines. If data sharing is accomplished via interconnectivity of an
application system, then data sharing must be certified to be secure by both
parties.
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S2009-CA-001,
Issue Date: 12/11/2009 .
Exp. Date:  03/06/2010

CALIFORNIA RESIDENTIAL WEATHERIZATION WAGE DETERMINATION

This projest wage determination is issued in response to.a request from the Department of Energy (DOE) for prevailing wage rates specific to
weatherization of residential structures as-those structures are defined in the All Agency Memorandum 130 -and 131. This wage determination has
application only to weatherization construction projects on existing residential structures as described in the S¥ 308 submitted by DOE. The primary
purpose of the project for which this wage determination is beitig issued'is. weatheri zation and is not for the renovation, repair, or new construction. of
residential structures. All other types of residential construction projects are subject to the published: general residential wage determinations for the
State of California found on www.wdol.cov. -

General weatherization werk for purposes of this wage determination is. defined as minor repairs, batt insulation, blown insulation, window and. door
repair; and. weather stripping, solax film installation, gir sealing, caulking, minor or incidental structural repairs, duct sealing, air sealing, installation of
light bulbs, and installation of smoke detectors. In California, the Department’s recent survey determined as a matter of prevailing practice that these
dutics are performed by a weatherization worker classification.

Additionally, specialty weatherization work is defined as the (1) replacement-of doors and windows; (2) installation and H.,nw&w of furnace/cooling
(HVAC) systems and all associated work involved with the installation of the HVAC system including electrical, pipe, and duct work. In California,
the Department’s recent survey-determined that the duties described by (1) above are petformed by a Window and Door Replacement Worker, and by
(2) above are performed: by an HVAC worker. .

‘Wage paymerit data submitted for the State of California included wage data information for a weatherization crew chief classification. This
classification of worker is essentiadly a working foreman whe-performs the same tasks as the weatherization worker, but who is responsible for
supervision, job eversight, forms completion, work assignments, and quality assurance. The additional duties are not “laborer or mechanic” work as
defined by the Davis-Bacen and related Acts regulations, but are more supervisory in nature. ‘The Department issues various classifications of workers
when the-duties are.defined and distinct from all othier classifications of 'workers on the wage determination. The “Jaborer or mechanic™ duties of the
erew chief are not sufficiently distinct to warrant the-issuance.of a separate classification on the wage determination. Moreover, the Department does
not issue separate wage determinations based on a worker’s skill, experience or individual training, Therefore, the weatherization crew chief is not
listed as a separate classification of worker: The weatherization crew chief must be classified as-a weatherization worker and paid at least the
applicable wage determination rate of the weatherization worker when performing weatherization work. There is no restriction however to paying the
weatherization crew -chief more than the weatherization 'worker wage rate listed onthe wage determination.

The rates listed on this wage determination are the miniraum rates that may be paid the listed classification for the work performed. Wage rates are
based strictly on work performed and are not based on the employee’s. level of experience, seniority, ability, etc. There areno-levels of rates for this
work. Workers performing the work described are due at least the minimum rates listed.



82000-CA-0(1
Issue Date: 12/11/2009
Exp. Date: 03/06/2010

The following is a key to the chart below. Each county in the state is listed in alphabetical order on the far Ieft side of the chart. There are two main
columns separated. by a bold line with the left column labeled Weatherization Survey Wage Determination and the right column labeled Existing
Residential Wage Determination.

The three classifications listed undér the Weatherization Survey Wage Determination column are the classifications and rates determined to. be
prevailing for weatherization work and are based on wage dzta submitted in response to the weatherization survey. Weatherization work, as well as
the specific duties that may be performed by these three classifications, is defined on this project decision. The rate information under each
classification is the basic hourly rate and fringe benefit. (if fringe benefits were found to be prevailing). If there is no wage rate or fringe benefit listed
under the classification colummn, usually the HVAC Worker, then there. was no data.or insufficient data from which to establish a rate and/or fringe
benefit for that classification. Tf the work performed by that classification is needed for the project, then an additional classification request
(conformance) rst be made. NOTE: Classifications and rates. Yisted under the Existing Residential Wage Determination Column miay not be used
for unlisted classifications/work in the Weatherization Survey Wage Determination columm. See below for the procedure for requesting additional
classifications and the form to request these classifications. .

The classifications listed under the Existing Residential Wage Determination column are those classifications and rates currently published as
prevailing on the residential general wage determinations. These wage determinations may be found at www.wdol . gov. The classifications and rates
Tisted under the Existing Residential Wage Determination column may be used.on weatherization projects only in those situations where the work is
different than that described for the three classifications listed under the Weatherization Survey Column. For example, when an electrician is
needed to perform electrical work not associated with the installation, repair, or overhau] of furnace or cooling equipment, then the existing electrician
classification and rate listed under this column may be used for that work. The rateinformation under each classification is the basic hourly rate and 2
fringe benefit (if fringe benefits were found to be prevailing). If there is 1o wage rate or fringe benefit listed under the classification column, then
there was mo.data or insufficient data from which fo establish a rate.and/or fringe benefit for that classification. If that unlisted classification is needed
for the project, then a request foran additional classification (conformance) should be. made. See below for the procedure for requesting additional
classifications and the form to request these classifications. .

Any unlisted classifications and rates (conformances) needed for work not listed on the chart below may be added after-award onlyas provided in the:
labor standards contract clauses (29CFR 5.5 (a) (1) (Gi)). Theprocedure for requesting approval of an: unlisted classification and rate (conformance) as
well as a “pdf” copy of the form (SF Formy 1444) may be found at http://www.dol.gov/esa/whd/recovery/. The SF Form 1444 may be sent to the
‘Department electronically, by facsimile, or by mail. Electronic submissions should be sent to:09WeatherizationSurvey @dol.gov. Facsimile
submissions shonld be sent to (202) 693-1432. Mailed forms should be sent to the address listed in Block 1 of the SFForm 1444. Any SFForm 1444
submitted for weatherization projects should be marked as being for weatherization projects and the. project.decision being used for the project should
also be submitted with the SE Form. 1444.
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‘Weatherization Survey Existing Residential Wage Determination
(52008-CA-001) _.Ag..iaormos :
_ Plumber
ﬁmmw__nﬁmmﬁmﬁma Electrician (Exclides work
, HVAG. Furnace and Winidow (Excludes electrical associated with
. ARF i Doors & Windows | ., .. 7 g o , work assotiated with HVAC instzllation
. Weatherization | . , Heating & Gooling Replacement, and lienel o .
Counties ‘Worker Replacement Repair.. Instaltation work listed-as HVAC installation, repair or overhaul
_ Worker mm%ﬁ c ma.mz t Worker 0 erformed ww overhaul, and work and'work listed as
o A we w& erizati o: listed as performed by performed by a
. weatherization worker) ‘weatherization
worker) ;
worket):
Alameda $15.354.50 $24.73+10.34 $20.00+.38 1 .$36.50+21.40 $29.87+11.95-+3% $45.96+24.90
| Atpine | $11.18+.69 | $11.18+.69 | $17.93+1.54 $18.00 $12.67 $10.25
Amador $16.1445.71 $16.14+5.71 | $17.93+1.54 m._“m.mmwmﬁmm $17.93+3.38+3%: $19.7246.71
Butte 1516214883 | $16.21+3.83 { $18.88+5.14 | $9:63+1.61 $9.00 $14.0045.14
. Calaveras 1 $16.1445.71 $16.1445.71 $17.93+1.54 $29.27+20.96 $26.72+10.654-3% $27.35+6.85
| Colusa $15.24+4.50 $18.1047.18 $20:00 $11.30+3.645 $9.89+2.91
| ContraCosta . $15.28 | $22.77+3.65 $27.00+.52 $36.50+21.40. $29.874+11.95+3% $33.66+14.69
. : ! $19.08+6.915
Del Norte P 1300425 1 $13.00+.25 $20.00 $19.23+6:955 $1.8.8045.53+3%. $16.4749.45
| El Dorado - | $13.97  $13.97 - $18.88+5.14 $29.27£20.96 $29.87+11.95+3% $29.78+9.57




Weatherization Survey

(52009-CA-001)

{(www.wdol.gov)

Existing Residential Wage Determination

E.mmu._mq_um:oa

Doors & Windows

‘HVAC, Furnace,
Heating & Cooling

Replacement Repair, Installation Carpenter* Electrician * Plumber *
Counties Worker Worker Replacement Worker (See Page 3) (See Page 3) {See Page 3)
Fresno: - $17.7241.33 | $17.72+1.33 1 $16.4531.29 ”. $21.24+7.20 $18.00+2.00+3% $34.25+18.43
Glenn $15.24+4.50 | $18.1047.18 $17.93+1.54
Humboldt $11.31+4.06 { $11.31+4.06 $20.00_ 1 $19.08+6.915 . $18.80+5.53+3% $16.4749.45
imperial m‘_.o..eo._.m.ﬁﬂ _ $1 o.oo,.._.m.ﬂw “ $24.00 _ $21.00+10.58 $32.45+11.08+3%: $29.97+12.91
Inyo $11.18+.69. m. $11.18+0.69 | $17.93+1.54 1 $13.00 $12.67 $10.00+1.25
Kern , $27.39+1.51 $27.39+1.51 $26.91+45.62 | $21.24+7.20 .. awm..x_ 5+15.09+3% 1 $26.97+12.91
Kings $14.2442.39 1 $14.24+2.39 1.$16.45+1.29 $7.25 A $7.73 $8.25
Lake $13.00+2.78. | $18.00+3.55 . $20.00 | $7.76 $7.47 $7.47
ﬁummw.: $10.20+.94 | $10.20+.94 - $20.00 $9.86 . $7.25+.905+1% 9.00+2.37
Los Angeles | $19.00+3.96 $19.17+3.90 $28.00+.39 ‘ $21.00+10.58 %m.o.mo.m.q.ﬂh._.w@\p $29.97+12.91




Weatherization Survey Existing Residential Wage. Umﬂm_.Bm_.._ﬁ.o:
(S2009-CA-007) (www.wial.gov)
HVAC, Furnace,
Doors & Windows Heating & Cooling.
: : Weatherization. Replacement ‘Repair, Installation Carpenter* Electrician * Plumber *
| Counties Worker Worker Replacement Worker (See Page 3) {See Page 3) {See Page 3)
Madera $12.02+3.85 512.14+3.94 $16.45+1.29 $21.24+7.20 $31.35+18.70+3% $34.25+18.43
| Marin $15.464-1.07 $18.00+3.55. $27.00+.52 | $34.75+21.40 $34.01+11.95+3% | $40.80+22.60
Mariposa $11.77+4.33 _$1 4.94+4.11 $26.91+5.62 ~ ﬁmm.ﬁﬂ.fmo,.m_m” $22.10+9.24+-3% $27.35+6.85
| Mendocino $13.00+2.78 $18.00+3.55 $20.00 $7.76 $7A47 $7.47
Merced $12.02+3.85 $12.14+3.94 $16.45+1.29 $21.24+7.20 $19.50+13.3036.5% | $13.00+7.30
| Modoc $11.31+4.06 $11.314+4.06 $20.00 $9.86 $7.25+.905+1%: 9.00+2.37
1 Mone { $11.18+.69 $11.18+.69 $17.93+1.54 $13.00 $12.67  $10.00+1.25
| Monterey _'$15:39+.50 $12 50+2.34 $27.00+.52 $30.62-+20.96: $29:87+11.94+3% 1 $39.00+17.93
1 Napa 1 $15.14+1.09 $18.00+3.55 $27.00+.52 $34.75+21.40 _$28.22+9.24+3% 1 $30.60+17.10
Nevada 1:$19.56+3.83 $19.56+3:83 $20.00 $29.27+20.96 $38.43+11.40+3% . $27.35+-6.85




Weatherization Survey

(52009-CA-001)

Existing Residential Wage Determination

{www.wdol.gov)

Doors & Windows

HVAC, Furnace,
Heating & Cooling

i Weatherization | Replacement Repair, Installation Carpenter* Electrician * Plumber *
Counties Worker Worker Replacement Worker {See Page 3) {See Page 3) (See Page 3)
Orange | $21.15+4.13. $28.55+.87 ” $28.00+3.99. $21.00+10.58 $19.00+7.26+3% $29:97+12.91
Placer $15.00+.60 1 '$15.00+0.60 $18.88+5.14 $29.77+21.40 $29.87+11.95+3% $27.35+6.85
Plumas 321 ..m,m.f@._*m‘ | $21.5548.15 $20:00 $1 L_mn\. . | $9.00 $14.00
Riverside . $15.00 $20.00 | $24.00 $21.00+10.58 -$18.00+7.45+3%: $29.97+12.91
m.mn_dq:m._.;o $17.0443.55 $17.53+4.94 $18.88+5.14 $29.77421.40 1 $38.43+11.40+3% $27.35+6.85
San Benito $15.57+.91 $12.5042.34 | $27.00+.52 am.o.mmiwl_ .Ao $29.87+11.95+3% $30.90+7.90
San Bernardino mmw..mm_&.w.mq $23.42+3.30 $21.28+3.30 $21.00+10.58 $19.00+7.26+3% $25.97+12.91 \
San Diego $16.62+10.27 | $16.62+10.27 $17.1041.43 $37.28+10.58 _$37.35+11.0843% $35,97+15.86
San Francisco $17.08+.93 $21.90+2.60 | $27.004-.57 _$36.50+21.40 %mm_..mr\.._,._ 1.95+-3% , $40.80+22.60
S$an Joaquin $19.32+6.82 $19.32+6.82 $26.91+5.62 wml_,fmf.ﬂ_.mo A emw.oo.vmc.ofﬂ.mo\o $13.00+7.30




Weatherization Survey Existing Residential Wage Determination
(52009-CA-001) {(www.wdol.gov)
HVAC, Furnace,
| Doots & Windows Heating & Cooling .
Weatherization Replacement Repair, Installation Carpenfer* Electrician * Plumber *

Counties ‘Worker Worker Replacement Worker (See Page 3) (See Page 3) (See Page 3)
San Louis ; |
Ohispo $16.71+4.45. $16.71+4.45 ] $20.18 $21.00+10.58 $17.75+4.50+3% $29.97+12.91
San Mateo $16.444-3.89 $17.0045.45 $27.00+.52 $36.50+21.40 $29.87511.95+3% t $27.35+6.85
Santa mm_.,_.um_.ﬂ 318.52 | $15.00 | $20.19 .‘mm‘_..oof._ 0.58 9,_ 7.5040.50+3%* $29.97+12.91
Sanfa Clara $17.00+5.45 | $17.0045.45. $27.00+.57 $36.50+21.40 $29.87+11.95+3% $30.90+7.90

| Santa Cruz $15.41+75. | $12.50+2.34. $27.00+.57 $30.62+20.96 $29.87+11.95+3%. $39.00-+17.93
Shasta $14.4446.30: || $14.57+6.48 1$18.88+5.14 $9.91 $11.00+.39 $10.00
Sierra $21.55+9.15 | $21.56+9:15 -$20.00 $8.50 $10.00, $7.25
Siskiyou $12.60+5.50 $12.00+5.50 $20,00 $9.91 $11.00+.39 $10.00
Solano $15.23+1.03 $18.00+3.55 $27.00+.52 $36.50+21.40 $34.01+11.95+3% $30.60+17.10
Sonoma $15.0241.07 | $18.60+3.55 $27.00+.52 $36.50+21.40 $84.01+11.95+3% $40.80+28.96




Weatherization Survey

Existing Residential Wage Determination,

(S2009-CA-001) (www.wdol.gov)
:HVAC, Furnace,
. Doors & Windows ‘Heating & Cooling .
Weatherization Replacement Repair, Installation Carpenter” Electrician ™ Plumber *
Countles Worker Worker Replacement Worker (See Page 3) {See Page 3) (See Page 3)
1 Stanislaus - $14.8241.22 ' $15.09+3.84 $26.9145.62 | $21.2447.20 $19.50+13.30+8.5% $15.00+7.30.
Sutter $17.53+4.94 $17.53+4.94 $18.88+5.14 $29.27+20.96 $38.43+11.4043% $34.50417.93
 Tehama $14.44+6.30 $14.57+6.48 1 $20.00 $8.56 $10.12 $9.67
Trinity $15.24+4.50 | $18.10+7.18 $20.00 $8.56 $10.12 $9.67
| Tulare | s8.00 $8.00 | $14.67+1.38 | $21.2447.20 $31.35+13.70+3% $34.25+18.43
Tuolumne | 516144571 | $16.14+5.71 | $17.53+1.54 | $29.27+20.96 $26.72+10.65+3%  $34.50+17.93
Ventura $25.00+5.29° | $25.00+5.29 | $20.19 $21.00+10.58 | $33.55+13.25+3% - $29.97+12.91
| Yelo $13.00+278 | $18.00+43.55 | $18.8845.14 $29.77+21.40 $38.43+11.40+3%. - $00.79+9.57
Yuba | $17.53+4.94 | $17.53+4.94 { $18.8845.41 | $29.27.420.96 $29.87+11.95+3% | $27.3546.85




(2009 DOE ARRA WAP)
EXHIBIT E
(Standard Agreement)

ADDITIONAL PROVISIONS

1. PROVISIONS FOR FEDERALLY FUNDED GRANTS

A,

Contractor certifies that it possesses legal authority to apply to the State for DOE
‘WAP funds and assures compliance with the purposes as set forth in 42 USC
8621 et seq., as amended.

Eligibility to Receive Federally Funded Public Benefits

Pursuant to the Personal Responsibility and Work Opportunity Reconciliation Act
of 1996 (PRWORA) and Executive Order W-135-96, dated August 27, 1996,
while in effect, applicants for federally funded public benefits are required to
provide proof of U.S. citizenship, U.S. non-citizen national, or qualified alien
status. Contractor shall verify client eligibility in accordance with CSD Applicant
Verification of Eligibility Procedures and Regulations, forms, and other written
guidance provided by CSD,

ITRIRA Section 508. NO VERIFICATION REQUIREMENT FOR
NONPROFIT CHARITABLE ORGANIZATIONS. Section 432 (d) of the
personal responsibility and Work Opportunity Reconciliation Act of 1996 (8
U.S.C. 1642) as amended exempts non profit Charitable Organizations under this
title to determine, verify, or otherwise require proof of U.S, citizenship, U.S. non-
citizen national, or qualified alien status of any applicant for such benefits in
providing any Federal public benefit (as defined in section 401 (c) ) or any State
or local public benefit (as defined in section 411(c) ).

2. FEDERAL CERTIFICATION REGARDING DEBARMENT, SUSPENSION, AND

RELATED MATTERS

Contractor hereby certifies to the best of its knowledge that it or any of its officers:

A,

Are not presently debarred, suspended, proposed for debarment, declared
ineligible, or voluntarily excluded from covered transactions by any federal
department or agency;

Have not within a three (3) year period preceding this Agreement been convicted
of or had a civil judgment rendered against them for commission of fraud or a
criminal offense in connection with obtaining, attempting to obtain, or performing
a public (federal, state, or local) transaction or contract under a public transaction;
violation of federal or state antitrust statutes or commission of embezzlement,
theft, forgery, bribery, falsification or destruction of records, making false
statements, or receiving stolen property;

El




(2009 DOE ARRA WAP)
EXHIBIT E
(Standard Agreement)

C. Are not presently indicted for or otherwise criminally or civilly charged by a
governmental entity (federal, state, or local) with commission of any of the
offenses enumerated in paragraph 2 of this certification; and

D. Have not within a three (3) year period preceding this Agreement had one or more
public (federal, state, or local) transactions terminated for cause or default.

E. If any of the above conditions are true for the Contractor or any of its officers,
Contractor shall describe such condition and include it as an attachment to this
Exhibit E. Based on the description, CSD in its discretion may decline to execute
this Agreement or set further conditions of this Agreement. In the event any of
the above conditions are true and not disclosed by Contractor, it shall be deemed a
material breach of this Agreement, and CSD may terminate this Agreement for
cause immediately pursuant to the termination provisions of State and federal law
governing the DOE WAP,

3. PROCUREMENT

A. Contract Administration

1) Contractors shall administer this Agreement in accordance with all federal
and state rules and regulations governing DOE WAP grants pertaining to
procurement, including Office of Management and Budget (OMB)
Circulars and amendments thereto, consistent with the general OMB
compliance requirement in EXHIBIT B to this Agreement. Contractors
shall establish, maintain, and follow written procurement procedures
consistent with the procurement standards in OMB Circulars A-102 and
A-110 and all additional provisions in this Agreement, including but not
limited to a code of conduct for the award and administration of contracts
and a procedure that provides, to the maximum extent practical, open and
free competition.

2) Contractor shall not permit any organizational conflicts of interest or
noncompetitive practices that may restrict or eliminate competition or
otherwise restrain trade. In order to ensure objective subcontractor ,
performance and eliminate unfair competitive advantage, individuals or i
firms that develop or draft specifications, requirements, statements of
work, invitations for bids and/or requests for proposals shall be excluded
from competing for such procurements. Contractor shall award any
subcontract to the bidder or offeror whose bid or offer is responsive to the
solicitation and is most advantageous to Contractor when considering
price, quality, and other factors. Contractor’s solicitations shall clearly set
forth all requirements that the bidder or offeror shall fulfill in order for the
bid or offer to be evaluated by the recipient.

E2



3)

4)

5)

6)

(2009 DOE ARRA WAP)
EXHIBIT E
(Standard Agreement)

Contractor assures that all supplies, materials, equipment, or services
purchased or leased with funds provided by this Agreement shall be used
solely for the activities allowed under this Agreement, unless a fair market
value for such use is charged to the benefiting program and credited to this
Agreement.

In addition to adhering to all OMB requirements and the Contractor’s
established procedures for all procurement transactions of any amount, for
cach purchase, lease, or subcontract for any articles, supplies, equipment,
or services obtained from vendors or subcontractors where the per-unit
cost exceeds $5,000, three competitive quotations shall be obtained or
adequate justification documented and maintained as to the absence of
bidding. In cases of a bona fide emergency where awarding a subcontract
is necessary for the immediate preservation of public health, welfare, or
safety, documentation of the emergency will be sufficient in lieu of the
three-bid process.

To ensure that significant procurement transactions are conducted in an
open and freely competitive manner ensuring that all qualified individuals
and entities are made aware of the opportunity to participate. Contractor
shall comply with the following requirements at Contractor’s election:

a. Contfractor shall submit for CSD’s review and approval the written
procurement procedures developed pursuant to Section 3. A. 1)
above.

b. Contractor shall prepare and submit a Request for Purchase/Lease

Pre-Approval (CSD 558) to CSD. CSD must approve.
Contractors cannot execute purchases, leases, or subcontracts for
services until approved by CSD when the purchase or lcase meets
either of the following provisions:

i. Any articles, supplies, equipment, or services having a per-
unit cost in excess of $5,000; or

il. Any articles, supplies, or equipment where the total
contract amount exceeds $100,000.

Noncompliance with any of the provisions in this Section 3 shall result in
a disallowance of the costs of the procurement transaction.
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(2009 DOE ARRA WAP)
EXHIBIT E
(Standard Agreement)

I)] Contractor assures that it shall exercise due care in the use, maintenance,
protection, and preservation of State-owned property in Contractor's
possession or any other property or equipment procured by Contractor
with State funds. Such care shall include, but is not limited to, the
following: '

a. Maintaining insurance coverage against loss or damage to such
property or equipment.

b. Ensuring that the legal ownership of any motor vehicle or frailer is
in the name of the Contractor,

8) " Contractor shall comply with the provisions governing the acquisition of
equipment and/or vehicles with federal funds set forth in 10 CFR 600.232.

Limitation on Use of Funds

Contractor shall assure that funds received under this Agreement shall not be used
for the purchase or improvement of land or for the purchase, construction, or-
permanent improvement of any building or other facility other than low-income
weatherization or energy-related home repairs.

4. AFFIRMATIVE ACTION COMPLIANCE

A

Each Contractor or subcontractor with 50 or more employees and an agreement of
$50,000 or more shali be required to develop a written Affirmative Action
Compliance Program,

The written program shall follow the guidelines set forth in Title 41 CFR
Section 60-1.40, Sections 60-2.10 through 60-2.32, Sections 60-250.1 through
60-250.33, and Sections 60-741.4 through 60-741.32.

Each Contractor or subcontractor with less than 50 employees shall comply with
Section 202 of Part 1T of Executive Order 11246, as amended by Executive

Order 11375. Contractor shall ensure that subcontractors falling within the scope
of this provision shall comply in full with the requirements thereof.

5. NONDISCRIMINATION COMPLIANCE

A.

Contractor’s signature affixed hereon shall constitute a certification that to the
best of its ability and knowledge will, unless exempted, comply with the
nondiscrimination program requirements set forth in this section,

Contractor hereby certifies compliance with the following:
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(2009 DOE ARRA WAP)
EXHIBIT E
(Standard Agreement)

1) Federal Executive Order 11246, as amended by Executive Order 11375,
relating to equal employment opportunity.

2) Title VI and Title VII of the Civil Rights Act of 1964, as amended.
3) Rehabilitation Act of 1973, as amended.
4) Vietnam Era Veterans Readjustment Assistance Act of 1972, as amended.

5) Title 41, Code of Federal Regulations (CFR), Chapter 60, Office of
Federal Contract Compliance Programs, Equal Employment Opportunity,
_ Department of Labor, as amended.

6) Public Law 101-336, Americans with Disabilities Act of 1990, as
amended.

6. SPECIFIC ASSURANCES

A.

Pro-Children Act of 1994

1) This Agreement incorporates by reference all provisions set forth in Public
Law 103-227, Part C - Environmental Tobacco Smoke, also known as the
Pro-Children Act of 1994 (Act).

2) Contractor further agrees that the above langnage will be included in any
subcontracts that contain provisions for children's services and that atl
subcontractors shall certify compliance accordingly. For detailed
explanation, sec www.csd.ca.gov.

American-Made Equipment/Products

Contractor shall assure, pursuant to Public Law 103-333, Section 507, to the
extent practicable, that all equipment and products purchased with funds made
available under this Agreement shall be American made.

Federal and State Occupational Safety and Health Statutes

Contractor assures that it shall be in compliance with the provisions as set forth in
Federal and State Occupational Safety and Health Statutes; the California Safe
Drinking Water and Toxic Enforcement Act of 1986; Universal Waste Rule
(Hazardous Waste Management System: Modification of the Hazardous Waste
Recycling Regulatory Program); Final Rule; and Workers' Compensation laws.
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(2009 DOE ARRA WAP)

EXHIBIT E
(Standard Agreement)
Political Activities
1) Contractor shall refrain from all political activities if such activities

involve the use of any funds that are the subject of this Agreement.

2) Contractor is prohibited from any activity that is designed to provide
voters or prospective voters with transportation to the polls or to provide
similar assistance in connection with an election if such activities involve
the use of any funds that are subject to this Agreement,

Lobbying Activities

1) Contractor shall refrain from all lobbying activities if such activitics
involve the use of any funds that are the subject of this Agreement or any
other fund, programs, projects, or activities that flow from this Agreement.

2) If Contractor engages in lobbying activities, Contractor shall complete,
sign and date the CERTIFICATION REGARDING
LOBBYING/DISCLOSURE OF LOBBYING ACTIVITIES,
EXHIBIT H, as required by the U.S. Department of Health and Human
Services under 45 CFR Part 93.

7. RIGHT TO MONITOR, AUDIT, AND INVESTIGATE

A,

Any duly authorized representative of the federal or state government, which
includes but is not limited to the State Auditor, CSD Staff, and any entity selected
by CSD to perform inspections, shall have the right to monitor and audit
Contractor and all subcontractors providing services under this Agreement
through on-site inspections, audits, and other applicable means the State
determines necessary,

Contractor shall make available all reasonable information necessary to
substantiate that expenditures under this agreement are allowable and allocable,
including, but not limited to books, documents, papers, and records. Contractor
shall agree to make such information available to the federal government, the
state, or any of their duly authorized representatives including representatives of
the entity selected by CSD to perform inspections, for examination, copying, or
mechanical reproduction, on or off the premises of the appropriate entity upon a
reasonable request therefor.

Any duly authorized representative of the federal or state government shall have

the right to undertake investigations in accordance with Public Law 97-35, as
amended.
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(2009 DOE ARRA WAP)
EXHIBITE
(Standard Agreement)

All agreements entered into by Contractor with audit firms for purposes of
conducting independent audits under this Agreement shall contain a clause
permitting any duly anthorized representative of the federal or state government
access to the working papers of said audit firm(s).

FAIR HEARING PROCESS FOR ALLEGED VIOLATION OF THE CIVIL RIGHTS

ACT AGAINST CONTRACTOR

A.

B.

In the event of any violation or alleged violation of Title VI of the Civil Rights
Act of 1964, as amended, Contractor has the right to request a fair hearing in
response to such violation or alleged violation within 30 calendar days from the
date of such action.

The State shall conduct such fair hearing in accordance with Title 45, Code of
Federal Regulations (CFR), Section 81.1 et seq.

FAIR HEARING PROCESS FOR APPLICANTS FOR DENIAT OF BENEFITS BY

CONTRACTOR

A.

Contractor shall provide all interested individuals equal opportunity to apply for
DOE WAP programs, and shall not discourage any interested individual from
submitting an application for DOE WAP assistance. Contractor shall act upon all
applications in writing within fifteen (15) working days.

Pursuant to Title 22 of the California Code of Regulations, Section 100805,
Confractor shall establish a written appeals process to enable applicants who are
denied benefits or services, or who receive untimely response or unsatisfactory
performance, the right to appeal the decision or performance to the Contractor.
Contractor’s process shall include, at a minimum, all of the requirements of
Section 100805 subdivision (b), plus:

1) Provisions that ensure that each applicant is notified in writing of the right
to appeal a denial of or untimely response to an application, or to appeal
unsatisfactory performance, and the process to request such an appeal, at
the time that each applicant submits an application. Such notification shall
include information about the right to appeal to both the Contractor and to
CSD.

2) Provisions that ensure that Contractor will make a good faith effort to
resolve each appeal.

E7




(2009 DOE ARRA WAP)
EXHIBIT E
(Standard Agreement)

3) Provisions that ensure that Contractor notifies the applicant in writing of
the Contractor’s final decision within fifteen (15) working days after the
appeal is requested. If the appeal is denied, the written notification shall
include instructions on how to appeal the decision to CSD. Whenever
Contractor notifies an applicant of a denial of an appeal, Contractor shall
simultaneously provide a copy of the final decision to the Manager of
CSD’s Energy Services Division. '

4) Provisions to enable Contractor to collate information on denials and
appeals in its regular program reporting,

10. RECORD-KEEPING

A,

All records maintained by Contractor shall meet the OMB requirements contained
in the following Circulars: A-102, Subpart C, (“Uniform Adminisirative
Requirements for Grants and Cooperative Agreements to State and Local
Governments™) or A-110, Subpart C, Nonprofit Organizations, whichever is
applicable.

Contractor shall maintain all records pertaining to this Agreement for a minimum
period of three years after submission of the final report. However, Contractor
shall maintain all such records until resolution of all audit and monitoring findings
are completed.

Contractor assures that employee and applicant records shall be maintained in a
confidential manner to assure compliance with the Information Practices Act of
1977, as amended, and the Federal Privacy Act of 1974, as amended.

11. COMPLAINT MANAGEMENT

A.

Contractor shall establish and maintain policies and procedures for handling
complaints and provide applicants an opportunity to register a complaint based on
their experience with attempts to obtain services under the DOE ARRA Program.
The policies and procedures shall be in writing and Contractor shall provide the
complaint process to interested individuals upon request,

Contractor shall ensure that all complaints are documented, and include the date,

time, client name and address, and nature of the complaint, and the actions
undertaken by the Contractor to resolve the issue.
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12.

13.

(2009 DOE ARRA WAP)
EXHIBIT E
(Standard Agreement)

C. If the Contractor’s efforts did not result in a resolution, the Contractor may refer
the client to the CSD Field Representative assigned to the Contractor, The
Contractor shall contact the CSD Field Representative directly and explain the
issue, actions taken to resolve the issue, and provide to the CSD Field
Representative any supporting documentation that demonstrates the Contractm s
attempts to resolve the issue.

PUBLICATIONS

A. Contractor is encouraged to publish or otherwise make publicly available the
results of the work conducted under the award, subject to regulations in Section B
below.

B. An acknowledgment of DOE support and a disclaimer must appear in the
publication of any material, whether copyrighted or not, based on or developed
under this project, as follows:

Acknowledgment: “This material is based upon work supported by the
Department of Energy [National Nuclear Security Administration] [add name(s)
of other agencies, if applicable] under Award Numbei(s) [enter the award
number(s)].”

Disclaimer: “This report was prepared as an account of work sponsored by an
agency of the United States Government. Neither the United States Government
nor any agency thereof, nor any of their employees, makes any warranty, express
or implied, or assumes any legal liability or responsibility for the accuracy,
completeness, or usefulness of any information, apparatus, product, or process
disclosed, or represents that its use would not infringe privately owned rights.
Reference herein to any specific commercial product, process, or service by trade
name, trademark, manufacturer, or otherwise does not necessarily constitute or
imply its endorsement, recommendation, or favoring by the United States
Government or any agency thereof. The views and opinions of authors expressed
herein do not necessarily state or reflect those of the United States Government or
any agency thereof.”

DECONTAMINAITON AND/OR DECOMMISIONING (D&D) COSTS

Notwithstanding any other provisions of this Agreement, neither the State nor Federal
Government shall be responsible for or have any obligation to the recipient for (i)
Decontamination and/or Decommissioning (D&D) of any of the recipient's facilities, or
(i) any costs which may be incurred by the recipient in connection with the D&D of any
of'its facilities due to the performance of the work under this Agreement, whether said
work was performed prior to or subsequent to the effective date of this Agreement.
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EXHIBIT F
(Standard Agreement)

PROGRAMMATIC PROVISIONS

1. SERVICE PRIORITY GUIDELINES

A. Contractor shall give first priority for weatherization services to those households
that have the highest energy burden and high residential energy users and shall
factor into its first priority for services those households with the following
vulnerable populations: families with children under the age of 19, persons with
disabilities, and elderly persons (ages 60 years or older).

B. Contractor may give first priority for services to those households whose
members have life-threatening emergencies.

C. Additional priorities shall be as set forth in ARRA EXHIBIT F, LOCAL PLAN,
ATTACHMENT 1, Priority Plan Narrative must include consideration for
determining households that would qualify for energy audit assessments and
installation of optional measures.

D. Due to limited funding, Contractors shall ensure compliance with the DOE
Reweatherization Policy when providing services to dwellings previously
weatherized from September 30, 1994 and earlier. Contractors serving previously
weatherized dwellings shall include the selection process for serving previously
weatherized dwellings in EXHIBIT B, BUDGET DETAIL AND PAYMENT
PROVISIONS, ATTACHMENT II, DOE WEATHERIZATION PRIORITY
PLAN NARRATIVE (CSD 793).

E. Equitable Treatment

Contractor shall assure that owners and renters receive equitable treatment under
this program.

2. OUTREACH AND INTAKE ACTIVITY GUIDELINES
A. Outreach '
Contractor shall perform appropriate outreach activities to ensure that households

in the service area are informed about all DOE WAP program services and have
an opportunity to apply for such services.
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EXHIBIT F
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B. Intake

Contractor shall use intake program funds for determining eligibility of applicants

seeking DOE WAP services. Services include the process of completing an
intake form and reviewing applicant documentation. Contractor shall:

1) Establish reasonable hours whereby customers/applicants will have access
during regular business hours to seek program information with an
assurance that the Contractor shall respond to the customer/applicant’s
request within a reasonable amount of time.

2) Accept applications for assistance during regular business hours.

£} Accept applications at sites that are geographically accessible to all
households in the arca served by Contractor.

4) Provide low-income individuals who are physically infirm the means to
submit applications without leaving their residences.

5) Provide intake only at sites accessible to the disabled.

6) Contractor shall utilize the Energy Intake Form as a multipurpose form for
referrals to the DOE WAP program, the ECIP program, ECIP EHCS
program, SWEATS program, HEAP program, and LIHEAP
Weatherization program.

CLIENT EDUCATION/COUNSELING ACTIVITIES

Client Education/Counseling Activities program funds shall be used for such services,
including needs assessment, client education and budget counseling, that encourage and
cnable households to reduce their home energy needs and thereby the need for energy
assistance.

A, Needs Assessment
Contractor shall conduct a needs assessment for each client that shall include
computing the energy burden of each applicant's household and prioritizing

households as described in EXHIBIT F, PROGRAMMATIC PROVISIONS,
Section 4, WEATHERIZATION ACTIVITY GUIDELINES.
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B. Client Education / Budget Counseling

1)

Contractor shall provide to all recipients of energy assistance under this
Agreement applicable energy conservation information and budget
counseling in accordance with the Contractor’s approved DOE
WEATHERIZATION PRIORITY PLAN NARRATIVE (CSD 793),
EXHIBIT B, ATTACHMENT II, Contractors shall include at least the
following:

a. Information to the client regarding the importance of applying for
energy assistance prior to being in an arrearage situation and to
include information concerning various utility company budget
payment plan(s) and other forms of energy assistance offered

within the State;

b. Written information that describes energy-saving behavioral
adjustments that will decrease the energy consumption of the
household;

C. Resource information, referral, family, and budget counseling in

order to assist clients in achieving self-sufficiency;

d. The EPA pamphlet “Renovate Right: Important Lead Hazard
Information for Families, Child Care Providers and Schools” for
occupants of pre-1979 dwellings;

e, The EPA pampbhlet “A Brief Guide to Mold, Moisture, and Your
Home™;

f. A description of the benefits that the client can expect to receive as
a result of the weatherization measures installed and diagnostic
tests performed in the dwelling;

g An explanation of the action of each measure in terms of
preventing air infiltration or the escape of heated or cooled air
from the dwelling and how to maximize the effect of such
measures;

h. Disclosure of any identified health, safety, or structural hazard

conditions or deficiencies to the property owner and occupying
fenant.
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EXHIBIT F-
(Standard Agreement)

Contractor shall place in the client’s file the Client Education
Confirmation of Receipt (CSD 321) or Contractor’s equivalent, which
substantiates that the client was provided with energy conservation, budget
counseling and 'mold and lead-based paint education.

In the event pre-existing health, safety, or structural conditions prevent the
delivery of weatherization services or a particular measure, Contractor
shall complete the CSD Weatherization Deferral Form to document the
reason(s) for the service deferral and provide a copy to the property owner
and occupying tenant.

Coordination

Contractor shall refer all potentially eligible applicants including HEAP
applicants, to the LIHEAP Weatherization Program, ECIP EHCS, CARE/RRP,
DOE WAP, or other energy or conservation programs. Contractor shall
coordinate its activities with other federal, state, or local energy conservation
programs with the goal of conserving energy, improving thermal efficiency, or
defraying energy costs of low-income households.

4. WEATHERIZATION ACTIVITY GUIDELINES

A.

Applicant Eligibility
1) Assistance shall be available only to households with incomes that do not
exceed an amount equal to seventy-five percent (75%) of the State median
income.

2) Income verification must be for one month and current within six (6)
weeks of the application intake date or an annual award letter. For
acceptable types of documentation, refer to the 2009 LIHEAP Eligibility
and Verification Guide at www.csd.ca.gov/programs.

3) Contractor shall certify a household’s income eligibility prior to the
delivery of all energy program services.

4) Contractor shall collect and maintain copies of all of the household's

energy utility bills for the current month, and if applicable, receipt(s) for
wood, propane, and oil to determine the client's energy burden.
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Contractor shall reimburse DOE for all costs associated with the delivery
of weatherization services covered under this agreement to dwellings
occupied by family units ineligible for weatherization assistance at the
time such services were provided, '

Dwelling Eligibility

1)

2)

3)

4

3)

The certification shall remain in effect for a period of 120 days from the
date the household is determined income eligible.

Contractor shall perform the assessment of weatherized dwellings within
120 days of the determination of the household's income eligibility to
receive weatherization assistance services. In the event the Contractor is
unable to perform the weatherization dwelling assessment within the 120-
day period, the Contractor shall obtain updated income verification
documentation to recertify the household's income eligibility, prior to
commencing the delivery of any form of weatherization assistance service,
include the dwelling assessment.

Contractor shall complete the post-combustion appliance safcty test within
sixty (60) days from the date of the pre-combustion appliance safety test.
In the event the Contractor is unable to perform the work associated with
the combustion appliance safety testing and the post-combustion appliance
safety test within the 60-day period, Contractor shall perform another pre-
test for the dwelling prior to commencing the delivery of any form of
weatherization assistance services,

Contractor shall complete weatherization services within six (6) months
from the date of the original assessment of a dwelling. In the event the
Contractor is unable to perform all weatherization services within the 6-
month period, the Contractor shall obtain updated income verification
documentation to recertify the household's income eligibility.

Permission to Provide Services

a. Contractor shall obtain general written permission of the owner-
occupied dwelling or the tenant and the owner of a rental unit or
ownetr’s agent to perform an assessment and weatherization work
prior to performing any such services. Such permission for rental
units shall be recorded on the Energy Service Agreement for
Occupied/Unoccupied Single or Multi-Family Rental Units
(CSD 515).
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If during the course of performing weatherization and/or heating
and cooling appliance repair or replacement services in a dwelling,
Contractor identifies that significant structural and/or engineering
changes may occur, Contractor shall notify the owner-occupied
dwelling and/or the owner of a rental unit prior to continuing with
the scheduled work,

6) Rent Increase Restrictions

For a period of two years after weatherization work has been
completed on a dwelling containing a unit occupied by an eligible
household, the tenants in that unit (including households paying for
their energy through their rent) will not be subjected to rent
increases unless those increases are demonstrably related to
matters other than the weatherization work performed.

Tenants shall be given a written summary of these conditions with
the current telephone number of the Contractor with instructions
on how to file a complaint should these conditions not be met,
Contractor shall investigate all complaints filed and shall forward a
copy of all written complaints to CSD or, if a verbal complaint has
been made, contact CSD with the details of the complaint
including date complaint was made, date investigations began, and
results.

Should a complaint be found valid, Contractor shall obtain the
amount equal fo the weatherization work performed on that unit
from the landlord and, if previously reimbursed from CSD, remit
that amount to CSD along with details of the investigation.

7 Multiple Unit Dwellings

a.

In accordance with 10 CEFR 440.22(b)(2), Confractor may
weatherize a large multi-family building or complex containing
more than 5 individual dwelling units when not than less than 66
percent of the dwelling units in the building, or in the case of
duplexes and four-plexes, where 50 percent of the units within the .
building:

i. Are eligible dwelling units, or
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it. The dwelling units will become eligible (occupied by
eligible low-income tenants) within 180 days under a
federal, state, or local government program for
rehabilitating the building or making similar improvement’
to the building.

If dwelling units are qualified for services through a federal, state,
or local government rehabilitation program, documentation to
verify participation in the rehabilitation program is required.

The amount of funds, however, applied to weatherization services
in a building shall not exceed the number of eligible dwelling units
multiplied by the $6,500 maximum average per unit.

Contractor shall complete a Multi-Family Dwelling Unit Eligibility
Certification (CSD 75P) or Contractor’s equivalent for each
complex and shall maintain a copy in cach individual client file,

Contractor shall certify unit eligibility by completing Energy
Intake Form (CSD 43) or Contractor’s equivalent for each
dwelling unit in each building. Certification of eligibility by the
owner/manager of the occupants of the building/complex is not
acceptable.

The owner has signed a copy of the Energy Service Agreement for
Rental Units (CSD 515), authorizing the weatherization work,
accepting conditions protecting the interests of tenants, and other
provisions required by CSD;

No undue or excessive enhancement shall occur to the value of the
dwelling units.

The repair and replacement of heating appliances, and water
heaters shall be performed at the option of the Contractor in
unoccupied multi-unit dwellings under DOE WAP only ifa
dangerous indoor air quality condition is found to exist, e.g.,
carbon monoxide hazard or gas leak and/or fire hazard.

i. If a dangerous indoor air quality condition and/or fire
hazard is found to exist, Contractor shall disable the
appliance to eliminate the immediate hazard in accordance
with CSD Weatherization Installation Standards and
Policies and Procedures.
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ii. If the dwelling is later occupied with an eligible applicant,
Contractor may provide the appliance services and shall
repott the dwelling as previously weatherized. Upon the
completion of service, Contractor shall report the dwelling
as previously weatherized.

8) Previously Weatherized Dwellings

a.

Weatherization services for a dwelling unit previously weatherized
using DOE funds are not allowable EXCEPT if:

i. A dwelling unit has been damaged by fire, flood, or act of
nature and repair of the damage to weatherization materials
is not paid for by insurance;

i, A dwelling unit weatherized using DOE WAP or other
Federal program funds prior to September 30, 1994 needs
further weatherization assistance; or

itl. A dwelling unit weatherized using DOE WAP or other
Federal program funds after September 30, 1994 did not
receive a full complement of services and previously
unapplied allowable measures are to be installed.

Each dwelling must receive a new assessment, diagnostic testing
and energy audit which takes into account any previous energy
conservation improvements to the dwelling. Only those energy
conservation measures at or above a savings-to-investment ratio
(SIR) of 1 are allowable. '

Measures installed outside those weatherization measures
disclosed during the dwelling’s initial weatherization assessment
constitute a reweatherized dwelling,

Once a dwelling has been submitted to CSD for reimbursement as
a completed unit, any subsequent weatherization services provided
to the dwelling shall be considered reweatherization. Contractor
shall not report demographics for reweatherized dwellings.

If the previous weatherization was performed under CSD or other

federal or a nonfederal program, the dwelling and occupant
eligibility must be recertified.
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9 Ineligible Dwellings

a. Contractor shall not weatherize a dwelling unit that is designated
for acquisition or clearance by a federal, state, or local program
within 12 months from the date weatherization of the dwelling unit
would be scheduled to be completed. :

b. Contractor shall not weatherize any dwelling under this Agreement
unless the property owner agrees to all the terms and conditions of
the Weatherization Building Assessment and Job Order Sheet
(CSD 540) and the Energy Services Agreement for Rental Units
(CSD 515) as applicable.

c. Contractor shall not weatherize a dwelling having master-metered
units unless direct savings to individual tenants can be
documented. Contractor shall place such documentation in the
client’s file.

d. No institutional or commercial building including, but not limited
to, universities, schools, nursing homes, hospital, hotel, motel, etc.
may be weatherized under this Agreement,

10)  Temporary Shelters/Homeless Individuals
Eligibility of the occupants may be assumed if the owner/operator will
certify in writing that occupancy is limited to no more than 90 calendar
days and that admittance criterion complies with CSD contract eligibility
guidelines, whether or not rent is paid has no effect on eligibility.

11)  Group Homes
If the building does not qualify as a multi-family structure, income
eligibility is based on all occupants as a group, and the building must be
weatherized as a single dwelling unit.

Minimum Requirements for Weatherization Services

1 Single-family detached and other single-story dwellings that have not been
previously weatherized under a CSD program or other program may be

weatherized under this Agreement only if?

a. Ceiling Insulation plus two (2) additional Mandatory Measures are
installed, or

F9




2)

3)

(2009 DOE ARRA WAP)
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b. In the event Ceiling Insulation is not feasible, at least three (3)
Mandatory Measures are installed.

c. Blower door and duct leakage diagnostics may be counted as
Mandatory Measures for the purpose of meeting the minimum
number of measures.

Multi-unit dwellings that have not been previously weatherized under a
CSD program or other program, may qualify for weatherization services
only if ceiling insulation plus two (2) additional Mandatory measures are
installed or, in the event ceiling insulation is not feasible, at least three (3)
Mandatory measures.

a. Installation of ceiling insulation may be counted as a ceiling
insulation measure for each unit within that building envelope.

b. Installation of a common water heater shall qualify as a Mandatory
measure for each unit served by the same water heater,

¢, Insulation of a common water heater shall qualify as a Mandatory
measure for each unit served by the same water heater.

d. Blower door and duct leakage diagnostics can be counted as
Mandatory Measures for the purpose of meeting the minimum
number of measures.

If the required minimum number of weatherization measures cannot be
installed due to the deferral of measures, then the entire unit shall be
deferred and the dwelling ineligibility documented in the client file.

a. I, in the judgment of the assessor or installation personnel, any
condition exists which may endanger the health and safety of
workers or occupants, weatherization shall not proceed until the
condition is corrected.

b. In addition to nonfeasibility criteria in the CSD Weatherization
Installation Standards, the decision to defer weatherization may be
based upon the presence of conditions including, but not limited to
the following:

i 'The building structure or its mechanical systems, including
electrical and plumbing, are in such a state of disrepair that:
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1. Failure is imminent and the conditions cannot be
corrected within the scope of WAP reimbursements;
or

2. Full assessment and/or diagnostic tests cannot be
performed due to the structural deficiencies of the
dwelling.

ii, The house has sewage leakage or other sanitation problems
which, if work were to begin, would further endanger the
client and/or weatherization installers.

iii. Moisture problems are so severe they cannot be resolved
within the scope of the program’s Minor Envelope Repair
provisions.

Repair of large leaks identified by blower door testing may reduce shell
leakage so close to the Minimum Ventilation Requirement (MVR) that
caulking and/or weatherstripping are not feasible, thus reducing the
number of feasible Mandatory Measures to fewer than needed to qualify
the dwelling for weatherization. In this case, Contractor may substitute
noninfiltration reduction as needed in accordance with the CSD Measure
Installation Policies and Procedures incorporated by reference to this
Agreement, and available on the CSD website at www.csd.ca.gov .

The minimum number of weatherization measures may be leveraged with
other weatherization programs. All [everaged measures used to fulfill the
minimum number of required weatherization measures shall meet CSD
installation standards.

Dwelling Assessments

1)

2)

Contractor shall assess eligible dwellings to identify the specific energy-
efficiency and health and safety services to be offered under the allowable
scope of services outlined in this agreement.

Contractor shall ensure that all dwelling assessments are performed by

trained individuals possessing all the required skill and training, as
specified in this Exhibit F, Section 7, TRAINING REQUIREMENTS.
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Contractor shall ensure job separation between staff performing dwelling
assessments and the crew personnel responsible for performing the actual
installation of weatherization measures. Assessors may not install
weatherization measures in the same dwelling where the assessor
petformed the assessment for weatherization services.

- Contractor shall provide notification to the owner-occupant and the owner

of a rental unit or owner’s agent and inform the tenant of the following:

a. Any significant structural and engineering changes required to
complete the weatherization work before the specified work
commences; and

b, Confirmation of the work completed.

Dwelling Assessment Performance

a. Dwelling assessments shall include the following required
activities:

il.

iit.

The visual assessment of the eligible dwelling to identify
safety and structural hazards conditions present within the
dwelling that may limit ability to perform any or all of the
required weatherization services in accordance with CSD
weatherization guidelines and terms of this agreement,
Assessor shall disclose all noted safety and structural
hazard conditions to the property owner and tenant, where
applicable.

The visual inspection and pre-CAS diagnostic testing of all
combustion appliances as to identify the presence of
combustion appliance safety conditions within the occupied
living space and requiring immediate attention, and the
offering of prescribed list of health and safety measures
needed to remedy noted conditions,

The visual inspection of dwelling to identify any structural
deficiencies and/or barriers inhibiting the ability for
required pressurized diagnostics to occur. Assessor shall
also inform client of the various types of diagnostic testing
to be performed within the dwelling, including the general
nature and benefits of each form of required diagnostic
testing.
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Determination of whether the dwelling meets the criteria
for Historic Preservation Review as specified in
Subdivision b below.

b. Historic Preservation Review of Dwellings

i.

ii,

iii.

i,

To ensure compliance with Section 106 of the National
Historic Preservation Act (16 U.S.C. 470), CSD will
establish appropriate procedures for historic property
review standards as outlined by a Programmatic Agreement
with the State Historic Preservation Office. The
established review standards will be utilized for
weatherization activities conducted under the DOE ARRA
Program on dwellings that are 45 years or older. For
purposes of this Agreement, the historic review shall be
known as the Historic Preservation Review.

The Contractor shall ensure that a Historic Preservation
Review is completed on a dwelling that is either: (1) 45
years or older, (2) located within a historic district, or (3)
considered to be of exceptional importance under the
National Register Criteria for Evaluation pursuant to 36
CFR 60.4. ‘

When a dwelling assessment is performed and the dwelling
is determined to meet any of the criteria specified in
Subdivision ii,, Contractor shall initiate the Historic
Preservation Review process as specified in CSD Historic
Preservation Review Policy incorporated by reference to
this Agreement, and available on the CSD website at
www.csd.ca.gov .

Combustion Appliance Safety (CAS) Tests

The completion of a pre- combustion appliance safety
(CAS) test is required on all dwellings with combustion
appliances.
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ii. If it is determined during the CAS fest that the dwelling
unit contains a condition that is hazardous to the occupants,
proper steps must be taken to alleviate the hazard, In these
cases, infiltration reduction measures may not be installed
until the hazard has been corrected; however, Contractor
may install noninfiltration reduction measures.

d. If the dwelling unit is not eligible because of the need for extensive
repait, the unit shall not be serviced and the applicant should be
referred to the local Housing and Community Development
Department, U.S. Farmers Home Administration Housing Loan
Program, or other similar organizations or programs.

i Documentation of such ineligibility due to the need for
extensive repairs shall be recorded on the CSD
Weatherization Deferral Form,

ii. If the applicant can obtain the necessary repairs to make the
dwelling unit eligible for weatherization services,
weatherization activities may be accomplished following
the repair work.

Diagnostic Testing

1)

2)

3)

4)

Contractor shall perform blower door diagnostic testing only for shell
sealing purposes on a all single-family and multi unit building types
weatherized under this agreement in accordance with CSD blower door
testing standards and policies and procedures. Infiltration reduction
measures subject to blower door diagnostics shall not be installed if the
diagnostic testing is not performed.

Following a determination that no combustion byproduct hazards exist,
Contractor shall perform pressure diagnostic guided infiltration reduction
using a preweatherization blower door test.

Duct Blaster diagnostic testing shall be required on all weatherized
dwellings units with forced-air systems.

Contractor shall ensure that all dwelling diagnostic tests are performed by

trained individuals possessing all the required skill and training, as
specified in this Exhibit F, Section 7, TRAINING REQUIREMENTS.
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If an unvented space heater is being utilized, infiltration reduction
measures shall not be applied unless venting is installed or the unit is
replaced.

Health and Safety Measures

)

2)

3)

Contractor is authorized to mitigate health and safety hazards generated by
combustion appliances, preserve or improve indoor air quality, and
address knob-and-tube wiring, In addition to all provisions in this
Agreement regarding Health and Safety Measures, Contractor must adhere
to the attached HEALTH AND SAFETY APPLIANCE REPLACEMENT
POLICY, EXHIBIT F, ATTACHMENT II, to seck reimbursement for
replacing specified appliances.

All Health and Safety and Priority Measures must be installed before
optional measures, and no measure shall be excluded, unless the:

a. Blower door and/or pressurized duct diagnostic test indicates that
installation of the measure is not necessary;

b. Dwelling already has that measure in place,

c. Measure cannot be properly installed;

d. Client refuses installation (client refusal is to be documented and
placed in file);

e. Maximum dollar limit is reached; or

f. Measure is not needed or required.

If a health or safety hazard is found to exist that requires replacing or
repairing a combustion appliance, the cost of which will preclude the
installation of the required number of Priority Measures for a unit to be
weatherized, the dwelling may qualify for weatherization under the
following conditions:

a. The combustion appliance is repaired or replaced; and
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b. All remaining feasible Priority Measures are installed up to the
maximum quantity and dollar amounts specified for each measure
as referenced on the measure matrix attachment (ATTACHMENT
10) in Exhibit B.

4) If the dollar limit has not been reached in installing feasible Priority
measures, Contractor may install optional measures after performing a
NEAT energy audit.

Allowable Heating and Cooling Appliance Repair and Replacement Services

1) Prior to the performance of any heating/cooling service, a qualified
technician must perform a diagnostic inspection of the primary
heating/cooling appliance to assess operational performance. If the
inspection discloses a problem related to the appliance’s operational
performance, the technician or an HVAC contractor will need to isolate
the specific problem and determine the estimated cost to repair the
defective unit before deciding whether or not to repair or replace the
defective unit.

2) The following guidelines are restricted to occupied SFD and/or MUD
units:

a. A residential heating source that qualifies for repair and
replacement services must be a single, pre-existing heating
appliance, serving as the dwelling’s primary heating source.

b. A residential cooling source that qualifies for cooling services
must be a single, pre-existing cooling appliance, serving as the
dwelling’s primary cooling source, limited to mechanical air
conditioners, central and window/wall air conditioners, and
evaporative coolers, '

3) Heating and/or cooling services may be provided when one of the
following conditions exists:

a. Existing primary heating/cooling appliance is deemed hazardous
by a qualified technician, HVAC contractor or utility company gas
service technician; or

b. Existing primary heating/cooling appliance is verified by a

qualified technician, HVAC contractor or utility company gas
service technician to be inoperable or in need of repair.

Fl6




4)

)

6)

7

(2009 DOE ARRA WAP)

EXHIBIT F
(Standard Agreement)

Any and all heating/cooling services shall be performed in accordance
with the following guidelines:

a.

All repair and replacement services are limited to dwellings with
pre-existing heating and cooling appliances. An exception to this
rule exits under the sole circumstance where the residential
dwelling is not equipped with the necessary appliances to provide
adequate heating and/or cooling during a climatic seasonal period
that would pose imminent risk to the health and well being of the
household occupants. Under the circumstances, the Contractor
may install a heating and/or cooling appliance to mitigate the
potential safety risks to clients. The installation of any heating and
appliance must be within the allowable quantity and maximum
reimbursement limits specific to the individual appliance
installation and as referenced on the measure mairix in Exhibit B,
Attachment I1I.

All such appliance replacements are further subject to the
HEALTH AND SAFETY APPLIANCE REPLACEMENT
POLICY, EXHIBIT F, ATTACHMENT I1.

The age of a heating/cooling appliance shall not be used as a basis
for replacement.

Upgrades to heating and cooling appliances for energy efficiency
purposes are subject to the energy audit unless required by Title 24.

Contractor shall repair a defective primary heating appliance when the
cost to assess and repair is estimated at less than fifty percent (50%) of the
cost of installing a new replacement unit,

If during the course of repairing the defective unit, additional problems are
found that would increase the cost of repairs to more than the allowable
limit for repair costs, the unit may be replaced,

When replacement of a defective primary heating/cooling appliance is
performed, Contractor shall perform necessary duct repair and/or
replacement services in order to conform to Title 24 requirements,
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DOE Waiver for Fuel Switching

Contractor shall not switch fuel when replacing furnaces or any other allowable
appliance unless CSD and DOE provides a waiver in writing. Contractor shall
keep a copy of such waiver in the client's file.

Order of Operations

Contractor shall perform assessments, diagnostic testing and measure instaliation
in the order specified in the CSD Measure Installation Policies and Procedures
incorporated by reference to this Agreement, and available on the CSD website at
www.csd.ca.gov,

Priority Lists of Energy Conservation Measures

1) Contractor shall install energy conservation measures in singlé—family
dwellings, mobile homes and multi-unit dwellings in accordance with the
DOE-Approved Priority List in Exhibit F Attachment IV,

2) Contractor shall install measures from these priority lists in the above
numerical order, and Contractor shall not exclude or skip any measure
unless:

a. A blower door and/or pressurized duct diagnostic test indicates that
installation of the measure is not feasible;

b. Dwelling already has that measure in place;

c. Measure cannot be properly installed, or

d. Client refuses installation (client refusal is to be documented and
placed in file);

e. Maximum dollar limit of an average of $6,500 per dwelling is

reached; or
f. Measure is not needed or required.

3) Coniractor shall include notations of exception(s) in the client file.

F18




(2009 DOE ARRA WAP)

EXHIBIT F
(Standard Agreement)

K. ENERGY AUDIT REQUIREMENTS

1)

2)

3)

4

5)

Energy audits will be conducted as specified in the CSD Measure
Installation Policies and Procedures incorporated by reference to this
Agreement, and available on the CSD website at www.csd.ca.gov .

REM/Design energy audit tool shall be applied to single-family dwellings,
mobile homes, and multi-unit dwellings containing twenty-five (25) or
fewer dwelling units where each unit is independently heated and cooled
and has its own domestic hot water heater

Targeted Retrofit Energy Analysis Tool (TREAT) shall be applied to all
multi-unit dwellings except for those muiti-unit dwellings that are
qualified to use REM/Design.

Contractor shall install those feasible energy conservation measures shown
by the energy audit to have a SIR of 1 or more,

Contractor shall install measures with higher SIRs before or instead of
measures with lower SIRs.

L. Natural Disasters

1)

2)

3)

When a dwelling that has been damaged by a natural disaster such as fire,
flood, earthquake, hurricane, etc., a scope of work shall be submitted to
CSD for approval prior to beginning work related fo a natural disaster. See
DOE WAP DISASTER RELIEF PLAN, EXHIBIT F - ATTACHMENT L.

Contractor may provide services to repair damages that are within the
scope of the weatherization program if the same services will not be paid
for or reimbursed by any other source.

The occupant shall be certified as currently eligible and a dwelling
assessment shall be performed.

5. PROGRAM STANDARDS AND REGULATORY REQUIREMENTS

A, Program Standards

1)

Contractor shall adhere to all CSD program standards pursuant to the
following documents and manuals which have been incorporated by
reference and made part of this Agreement as if attached hereto:
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a. CSD Low-Income Weatherization Assistance Program Policies
and Procedures;

b. CSD Weatherization Installation Standards (WIS);
¢. CSD Measure Installation Policies and Procedures (This policy

shall become effective on February 1, 2011, and shall be applicable
to all dwellings that have not been assessed by this date.);

d. CSD Inspection Policies and Procedures;

e. CSD LIHEAP/DOE Program HEALTH AND SAFETY
APPLIANCE REPLACEMENT POLICY, EXHIBIT F,
ATTACHMENT II,

f. Official State and Federal Program Notices

g. DOE WAP DISASTER RELIEF PLAN, EXHIBIT F,
ATTACHMENT I;

h. 2009 LIHEAP Eligibility Verification Guide.
2) In the event of disagreement between policies and field protocols
contained within the Weatherization Installation Standard Manual and/or
the Weatherization Policies and Procedures and this Agreement,

Contractor shall abide by the terms of this Agreement.

Regulations

1 Standards contained in the Uniform Building Code and local city and
county codes shall take precedence over the CSD WIS if the code J
requirement is not included in the manual and/or is more stringent. ‘

2) Weatherization work performed in all applicable dwellings shall be in
compliance with California Energy Commission 2005 Building Energy
Efficiency Standards, Alterations under Title 24, Part 6, of the California
Code of Regulations, California Home Energy Rating System (FHIERS)
Program regulations.
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Services provided to all applicable pre-1979 dwellings shall be in
compliance with the Environmental Protection Agency rules in 40 CFR
745, Lead-Based Paint Poisoning Prevention in Certain Residential
Structures and the Housing and Urban Development rules in 24 CFR 35;
and Lead Requirements for Hazard Education Before Renovation of
Target Housing; Final Rule.

All materials procured for weatherization purposes shall be in
conformance with the Department of Energy rules in 10 CFR

Part 600.236, Uniform Administrative Requirements for Grants and
Cooperative Agreements to State, Local and Tribal Governments or

10 CFR Part 600.140, Uniform Administrative Requirements for Awards
and Subawards to Institutions of Higher Education, Hospitals, Other
Nonprofit Organizations, and Commercial Organizations,

All materials must be in compliance with Department of Energy rules in
10 CFR 440, Appendix A.

Title 24

1)

2)

3)

4

Contractor shall, when required by its local jurisdiction, obtain a building
permit when additions or alterations of existing residential buildings are
performed or when a component, system, or equipment of an existing
building breaks and cannot be repaired.

Title 24 requirements are applicable only to energy conservation measures
installed to dwelling located within Contractor’s specific California
Energy Commission (CEC) Climate Zone. For a listing of the CEC
climate zones, refer to the CSD website at www.csd.ca.gov.

Contractor shall exercise caution not to utilize the DOE Climate Zone for
compliance with California’s Title 24 Energy Efficiency Standards for
Residential and Nonresidential Requirements.

Contractor shall obtain the services of a qualified Home Energy Rating
System (HERS) Program Rater when required to perform required field
verification and diagnostic testing on applicable weatherization measures
and building alterations performed under this Agreement,

The HERS Rater shall be an independent entity from the builder or
subcontractor performing the building alteration and/or energy-efficiency
improvement being tested and verified and shall have no financial interest
in the work performed.
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Pre-1979 Dwellings

2

2)

3)

Lead-based paint is presumed to be present in all pre-1979 units unless the
dwelling unit has previously been certified by a California Certified’
Inspector/Risk Assessor to be lead-fiee.

HUD units not previously certified to be lead free, built prior to 1979, and
receiving weatherization services in which painted surfaces exceeding di
minimis levels are disturbed require the successful achievement of lead-
safe standards after the completion of weatherization services. Contractor
shall assure that a third-party California Certified Inspector/Risk Assessor
performs the clearance inspection after the completion of weatherization
services and that the Assessor deems the weatherized HUD unit as lead-
safe.

Contractor shall document notification to tenants of multi-unit housing of
weatherization and/or renovation activities in common areas using the
Notice of Weatherization/Renovation (CSD 320) or Contractor’s
equivalent and Record of Tenant Notification Procedures (CSD 322) or
Contractor’s equivalent.

6. QUALITY ASSURANCE

A,

Certification

Contractor, or its designee, shall establish a comprehensive, detailed, and fully
documented Quality Control procedure to assess the quality and completeness of
Weatherization work performed under this Agreement. Such assurance will be
documented on the Weatherization Building Assessment and Job Order Sheet
(CSD 540) or Contractor's equivalent and shall be signed and dated by a
certifying agency representative.

Post-Weatherization Inspections

1)

2)

Contractor shall perform post-weatherization inspections on one-hundred
percent (100%) of the total dwellings.

Contractor shall not report a weatherized dwelling as completed nor shall
Contractor request reimbursement for a weatherized dwelling untif all
weatherization measures identified during the dwelling assessment have
been installed, including post-weatherization inspections.
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Contractors will have until February 2, 2011 to meet the 100% post- |
weatherization requirement or to document, by dwelling, why the required ‘
inspection could not be conducted. Any dwellings which are not inspected j
by Contractor may be inspected by CSD’s third-party inspectors. In the
event deficiencies or irregularities in the weatherization work are
discovered, Contractor will be responsible for correcting workmanship
issues and their associated cost. In the event the Contractor is unable to
successfully remediate noted workmanship issues, then CSD will disallow
all project costs for weatherized dwelling in question and the cost of the
inspection charged to Contractor.

Post-Weatherization inspections shall be conducted for the purpose of
assessing the quality and completeness of performed weatherization
services and compliance with CSD weatherization guidelines. Ata
minimum, the post-inspection shall:

a. Review the Dwelling Assessment and Weatherization Building
Assessment and Job Checklist (CSD 540) to ensure that all feasible
weatherization measures identified during the assessment were
installed.

In the event weatherization crews identified and performed
additional weatherization measure installations not disclosed
during the dwelling assessment, then the Inspector shall ensure that
these measures conform to CSD weatherization guidelines and are
notated on the Weatherization Building Assessment and Job
Checklist.

b. Verify that all measures were completely installed in accordance
with said terms and conditions of this Agreement.

In addition, installed measures shall be reviewed to determine the
absence of any feasible Priority Measure not installed, the
installation of a measure (nonfeasible measure) that may not be in
compliance with said standards and the terms and conditions of
this Agreement and/or any health and safety hazards.

c. Verification that the unit received blower door and duct leakage
testing;
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d. Verification that required CAS testing of eligible combustion
appliances was performed and inspection of combustion appliances
to verify the safe operating condition of combustion appliances 1.
within the dwelling residence; and ’

€. Inspection of the unit dwelling to ensure that all identified health
and safety hazards, whether preexisting or resulting from the
performance of weatherization services, have been successfully
remedied.

Contractor shall ensure that Post-Weatherization Inspections are
performed by trained staff successfully completing all required training as
specified in this Exhibit F, Section 7, TRAINING REQUIREMENTS.

Contractor's shall ensure job separation between staff performing post-
weatherization inspection activities and weatherization crew personnel
performing the physical installation and performance of weatherization
measure services funded under this agreement,

The Quality Assurance Inspector shall certify the performance of Post
Weatherization Inspections of dwelling units by completing and signing
Contractor Post-Weatherization Inspection Report (CSD 611). Contractor
shall retain a copy of the completed and signed form in the client file.

The State reserves the right to use a third-party inspector to review and
verify that the weatherization activities performed under this Agreement
conform to applicable standards and practices.

Unless Contractor assumes the task of arranging inspection visits with the
selected weatherization clients, Contractor shall provide the use of a
telephone to the inspector.

Contractor or a ride-along (designated representative) shall accompany the
inspector on client inspection visits and shall provide transportation and
equipment to the inspector. When possible, Contractor shall make
corrections during the client inspections visits.

Contractor agrees to remedy all Nonhazardous Conditions (nonhazardous _

work deficiencies) noted by the State or its designee within 20 working
days of written notification,
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Contractor must remedy all Hazardous Conditions resulting from
weatherization measure installation. The immediate hazard shall be
eliminated within 24 hours, and hazardous conditions shall be completely
resolved within five (5) working days of written notification. The time
period may be extended for circumstances beyond the Contractor’s
control; however, the time extension must be approved in writing by CSD
prior to the expiration of the five working days.

Subcontracted Services for Basic Weatherization

)

2)

Contractor who subcontracts basic weatherization services shall submit to
CSD for approval a written Weatherization Quality Control Plan for
Subcontractors. This plan shall include field and fiscal monitoring,

Contractor shall have a minimum of one internal staff member who shall
receive the online, classroom and field training coursework required by
CSD for a field supervisor. '

Noncompliance

1)

2)

Contractor shall be subject to the withholding of reimbursement for failure
to completely resolve a Hazardous Condition within five working days or
within the modified completion date for units receiving a time period
extension. The reimbursement sanction will immediately apply to the next
fiscal reimbursement request associated with the primary funding source
(program) of the weatherized unit in question. The reimbursement
sanction will remain in effect until Contractor successfully resolves the
Hazardous Condition and confirms the resolution with CSD and the
designated Inspection Contractor. The sanction will apply to all
subsequent fiscal reimbursement requests of the primary funding source in
question.

If it is determined that the Contractor has failed to resolve an identified
Hazardous Condition in accordance with the Hazardous Correction Work
Plan, CSD may utilize the services of the designated Inspection Contractor
to successfully resolve the delinquent Hazardous Condition, Contractor
will assume responsibility for costs associated with the use of Inspection
Contractor’s services. The costs will include labor, materials, and travel
equal to the Inspection Contractor’s training and technical assistance
hourly rate and the total amount will be withheld from the Contractor’s
next request for fiscal reimbursement.
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3) If it is determined that the Contractor has incorrectly billed CSD because a
measure was not installed or the quantity installed is less than the quantity
billed, Contractor shall install the billed measure or quantity, if feasible.

In cases when a physical remedy is not possible, repayment of the labor
and material costs for the uninstalled measure or quantity will be withheld
from subsequent reimbursements.

4) Contractors will be subject to Special Conditions if it is determined that
one or more of the following conditions exist:

a. Contractor has a history of unsatisfactory performance.

b. Identification of one or more Hazardous Conditions in dwellings
weatherized by Contractor.

c. Failure to remedy an identified Hazardous Condition in a timely
manner (elimination of immediate hazard within 24 hours and
complete resolution correction within five working days of written
notification).

d. Substantial number of Nonhazardous Conditions and/or identified
trends or patterns of nonconformance to installation criteria.

7. TRAINING REQUIREMENTS

A.

All training, as indicated by employee classification in Attachment I11, shall be

provided through a CSD-approved training center utilizing CSD-approved
training curriculum. In-house training shall no longer be an acceptable form of
training to meet any CSD training requirements for weatherization services with
the exception of HUD-approved Lead-Safe Weatherization Training or unless
otherwise noted. Training coursework must be successfully completed according
to the terms of each course. Certificates of completion shall be issued by the .
CSD-approved training entity upon successful completion of each course, unless
where noted below.

Training Provisions for New Staff of Contractor and Subcontractors with Prior
Experience Providing Weatherization Services under CSD Program

1) For the purposes of this section, subcontractors must have prior
experience providing basic weatherization pursuant to a CSD program.
Subcontractors who do not have prior basic weatherization experience
pursuant to a CSD program must follow the training provisions in Exhibit
F, Section 7.D.

F26




2)

3)

4)

)

(2009 DOE ARRA WAP)

EXHIBIT F
(Standard Agreement)

Within 30 days of employment, weatherization employees of Contractor
and subcontractors shall receive Worksite Safety, Environmental Hazards
Awareness and Lead-Safe Weatherization Training. An Assessor, Energy
Auditor, Worker, Supervisor, or Inspector shall not be allowed to énter,
assess, conduct an audit on, weatherize, or inspect a dwelling unit until the
required Worksite Safety, Environmental Hazards Awareness and Lead-
Safe Weatherization Training has been completed.

Within ninety (90) days of employment, all weatherization employees of
Contractor and subcontractors shall receive Basic Weatherization
Training.

Within 180 days of employment, weatherization employees of Contractor
and subcontractors shall receive Duct Leakage/Blower Door Diagnostic
Training. No employee of Contractor and subcontractor shall perform
diagnostic testing without having completed the required training.

a. Subsequent to successful completion of the Duct Leakage/Blower
Door Diagnostic Training, Contractor and subcontractor employees are
required to participate in a monitored field practice under the
supervision of a third-party inspector and/or training provider to
further evaluate employee knowledge and skill in this area of
diagnostic testing.

b. Contractor and subcontractor employees failing to demonstrate
appropriate knowledge and skills in this competency will be required
to complete additional training to enhance deficient skill and
knowledge and will be prohibited from performing this activity until
the completion of required training,.

Within 180 days of employment, weatherization employees of Contractor

and subcontractors shall receive Combustion Appliance Safety Training,
No employee of Contractor and subcontractors shall perform combustion
appliance safety checks without having completed the required CSD-
approved training,

a. Subsequent to successful completion of the Combustion Appliance
Safety Training, Contractor and subcontractor employees are required
to participate in a monitored field practice under the supervision of a
third-party inspector and/or training provider to further evaluate
employee knowledge and skill in this area of diagnostic testing,
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b. Contractor and subcontractor employees failing to demonstrate

appropriate knowledge and skills in this competency will be required
to complete additional training to enhance deficient skill and
knowledge and will be prohibited from performing this activity until
the completion of required training.

Within 180 days of employment, weatherization employees of Contractor
and subcontractors who perform Assessments and/or Field Supervision
shall receive Field Assessment Training. No employee of Contractor and
subcontractors shall perform assessments without having completed the
required training,

a.

Subsequent to successful completion of the Field Assessment
Training, Contractor and subcontractor employees are required to
participate in a monitored field practice under the supervision of a
third-party inspector and/or training provider to further evaluate
employee knowledge and skill in this area of diagnostic testing.

Contractor and subcontractor employees failing to demonstrate
appropriate knowledge and skills in this competency will be required
to complete additional training to enhance deficient skill and
knowledge and will be prohibited from performing this activity until
the completion of required training.

Within 180 days of employment, weatherization employees of Contractor
and subcontractors who perform Inspections and/or Field Supervision
shall receive Quality Assurance Training. No employee of Contractor and
subcontractor shall perform inspections without having completed the
required training.

a. Subsequent to successful completion of the Quality Assurance
Training, Contractor and subcontractor employees are required to
participate in a monitored field practice under the supervision of a
third-party inspector and/or training provider to further evaluate
employee knowledge and skill in this area of diagnostic testing.

b. Contractor and subcontractor employees failing to demonstrate
appropriate knowledge and skills in this competency will be
required to complete additional training to enhance deficient skill
and knowledge and will be prohibited from performing this
activity until the completion of required training,
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Training Provisions for Existing Staff of Contractor and Subcontractors with Prior
Experience Providing Weatherization Services under a CSD Program

)

2)

3)

4)

For the purposes of this section, subcontractors must have prior experience
providing weatherization services pursuant to a CSD program.
Subcontractors who do not have prior weatherization experience pursuant
to a CSD program must follow the training provisions in Exhibit F,
Section 7.D.

By November 17, 2009, existing weatherization employees of Contractor
and subcontractors shall receive the, Worksite Safety, Environmental
Hazards Awareness and Lead-Safe Weatherization Training,

Within 90 days of the execution of this agreement, existing weatherization
employees of Contractor and subcontractors that have completed the
following classes at a CSD-approved training center prior to the dates
listed below or for whom no training dates at a CSD-approved training
center are recorded (but have field experience of at least 12 months
performing weatherization services and diagnostic testing for CSD
weatherization programs) shall be required to take and pass an online
“test-out” or receive the required CSD-approved trainings. Employees not
completing the required diagnostic testing training or successfully test out
of the training shall no longer be able to perform the diagnostic tests.

a. Basic Weatherization — November 2003
b, Duct Blaster — April 2006
C. Blower Door — April 2006

Within 120 days of the execution of this agreement, existing
weatherization employees of Contractor and subcontractors who perform
the combustion appliance safety test and that have (1) completed
Combustion Appliance Safety Training through a CSD-approved training
center prior to April 2006 or (2) who have no training dates recorded shall
receive Combustion Appliance Safety Training.

a. Employees who received Combustion Appliance Safety Training
prior to April 2006 through a CSD-approved training center may
continue to perform the diagnostic testing; however, Contractor
shall provide documentation verifying the past completion of the
required fraining. Employees shall receive the training in order to
continue performing the combustion appliance safety test after the
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required 120-day time period has lapsed or pass an online CAS
test. Employees not completing the required CAS training or
successfully testing out of the training shall no longer be able to
perform the diagnostic tests.

b. Employees who have never received the Combustion Appliance
Safety Training through a CSD-approved training center shall not
perform the combustion appliance safety test until the required
training is received.

5) Within 120 days of the execution of this agreement, weatherization
employees of Contractor and subcontractors who perform Assessments,
Ener gy Audits, and/or Field Superwsmn shall receive Assessment
Training.

6) Within 120 days of the execution of this agreement, weatherization
employees of Contractor and subcontractors who perform Quality
Assurance Inspections and/or Field Supervision shall receive Quality
Assurance Training,

Subcontractors who have never provided basic weatherization services pursuant
to a CSD program are required to have all staff complete the entire required
course of training, relative to their job classification, as detailed in Exhibit F,
Attachment IIT prior to commencing unit production work.

Training Provisions for Staff of Subcontractors Who Provide Specialty Services

All field employees of subcontracfors who perform the of HVAC work for a
Contractor are strongly encouraged to receive the required CSD-approved
training. If the subcontractor does not receive the training, it shall be the
responsibility of the Contractor to perform all pre~ and post-combustion appliance
safety diagnostic testing for all HVAC services performed by subcontractors.

For weatherization services performed on HUD units, all work crews of
Contractor and subcontractors who provide basic weatherization or specialty
services are required to be trained in HUD-approved Lead-Safe Weatherization,
although certification is not required. No employce of Contractor and
subcontractors shall perform work in a pre-1979 HUD dwelling until the required
training has been received. Although a crew supervisor can be certified as a HUD
Lead Abatement Supervisor or Worker, it is not a substitute for the requirement of
trained work crews,
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Contractor shall maintain and make available for reference to Contractor’s
employees and subcontractors who perform weatherization services the following:

D Current CSD WIS; -

2) CSD Low-Income Weatherization Assistance Program Policies
3) Other applicable policies and procedures; and

4) Official Program Notices

CONTRACTOR LICENSING

Contractors that are nonprofit organizations and are performing weatherization activities
under this Agreement certify that they possess and shall continue to have an active

Class "B" General Building Contractor license, issued in the agency's name/qualifying
individual by the Contractors' State License Board (CSLB). Contractor shall notify CSD
when any changes in licensing occur. Contractor shall possess all applicable licenses as
required by the CSLB to carry out the installation and/or repairs of Central HVAC
Systems, Furnaces, and Boilers.

EPA CERTIFICATIONS

A. All Contractors shall be certified as an EPA Certified Firm in accordance with
EPA’s Regulation on Residential Property Renovations requirements (40 CFR
745). Contractors who subcontract all of their weatherization and ECIP EHCS
services are exempt from being certified as a firm.

B. Contractors shall have at least one certified renovator on staff who is trained by
EPA-approved training providers. Contractors who subcontract all of their
weatherization and ECIP EHCS services shall have at least one EPA Certified
Renovator on staff for subcontractor oversight purposes.

C. Contractors shall ensure that all subcontractors whose work potentially disturbs
lead paint are EPA Certified Firms and have EPA Certified Renovators on staff,

SPECIAL LICENSING - WEATHERIZATION

Special licensing may also be required for the installation and/or repair of Evaporative
Cooler, Vented Space Heater, Air Conditioning, and Gas and Electric Water Heaters, if
two or more weatherization measures are not installed in a single unit. Electrical wiring
upgrade/replacement and knob and tube wiring certification shall always require a C-10
license.
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11. LEVERAGING ACTIVITIES

A.

Contractor is strongly encouraged to provide weatherization services to LIHEAP

- ECIP HCS-serviced dwellings using LIHEAP and/or utility-funded

weatherization services. Contractor shall not leverage weatherization measures
funded under this agreement with other forms of DOE WAP funding.

Leveraging weatherization funds may be used to install priority and/or optional
measures in a dwelling in any order practical to the application of weatherization
measures. Client files shall be documented accordingly.

Contractor shall ensure that any non-CSD leveraged-funded activity performed in
conjunction with the DOE WAP program is in conformance with weatherization
guidelines. If permitted by the leveraged-funding source, Contractor shall
document within the Weatherization client file the activity performed, date of the
activity performed, and the source of the leveraged funds. If the leveraged-
funding source prohibits the disclosure of such information, Contractor shall at a
minimum make reference to the leveraged activity within the weatherization
client file,

CSD ensures that this information will be utilized for the sole purpose of
verifying the delivery of services. CSD also reserves the right to use a third-party
inspector to review and verify that the leveraged-funded activities conform to
applicable standards and practices. Contractor shall ensure that duplicate billings
for the same product or service do not occur,

12.  RECORD-KEEPING RESPONSIBILITIES

A.

Contractor shall maintain client intake/needs assessment form(s) for
Weatherization, and appropriate supporting documentation and shall maintain
separate client files containing supporting documents related to disqualifications,
denials, and appeals for each applicant who is not certified as being eligible to
receive assistance.

Client Files — General Requirements

Contractor shall maintain a separate file for each applicant certified as eligible to
receive assistance. Said files shall include at least the following documentation, if -
applicable:

D For Public Agencies only - Statement of Citizenship, Alienage and

Immigration Status for Public Benefits (CSD 600) and supporting
documents;
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2) Energy Intake Form (CSD 43) or Contractor’s equivalent;

3) Utility/energy bill(s) for all sources of energy used by qualified
households; '

4) Source documentation supporting eligibility; and

5) Client Education Confirmation of Receipt (CSD 321) or Contractor’s
equivalent.

Client Files —Weatherization

Contractor shall maintain the following documents for each applicant receiving
weatherization services, if applicable:

) Weatherization Building Assessment and Job Order Sheet (CSD 540) or
Contractor’s equivalent;

2) Combustion Appliahce Safety Inspection Form (CASIF);
3) Blower Door and Duct Blaster Data Sheet (BDDBDS);
4) CSD Hazardous Correction Work Plan (HCWP);

5) CSD Weatherization Deferral Form and other source documentation
supporting deferrals and appeals

6) Notice of Weatherization/Renovation (CSD 320) or Contractor’s
equivalent;

7 Record of Tenant Notification Procedures (CSD 322) or Contractor’s
equivalent;

8) Energy Service Agreement for Rental Units (CSD 515);
N Contractor Post-Weatherization Inspection Report (CSD 611)
10)  Weatherization Inspection Report (WIR) (CSD 581);

11y Multi-Family Dwelling Unit Eligibility Certification (CSD 75P) or
Contractor’s equivalent;
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Required building permits, building permit applications or documentation
of permit cost, and a copy of the final permit with appropriate signatures;

Copy of lead clearance inspection by a California Certified Inspector/Risk
Assessor for applicable pre-1979 HUD units;

Waivers from CSD to exceed maximums costs and quantity limits of
weatherization measures and work outside of the scope of CSD
weatherization policies and standards;

Approvals from DOE and CSD to make a fuel change for an installed
appliance;

Source documentation that substantiates all actual labor hours and all costs
for labor and materials;

Source documentation of weatherization measures installed and leveraged
with other CSD and non-CSD weatherization program funds;

Source documentation that substantiates the criteria and basis for
replacement of all gas and electric appliances including results of all
required diagnostic tests results and the nonfeasibility of all mandatory
measures not performed or installed;

Source documentation indicating the manufacturer, manufacture date,
make, serial number and model of all replaced refrigerators;

Source documentation and records substantiating mileage claims by
individual weatherized SFD and MUD Unit;

A copy of the energy audit output report listing the recommended energy
conservation measures,

Source documentation of HERS inspection;

Source documentation providing evidence that the client receiving
disaster-related services was a victim of a natural disaster;

Source documentation providing evidence of participation in a federal,

state, or local government rehabilitation program if being used to qualify
ineligible multi-family dwelling units for weatherization services;
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Documentation of notification to the owner-occupant, tenant and the
owner of a rental unit or owner’s agent of significant structural changes to

the dwelling due to weatherization services;

Documentation of attempts to schedule post-weatherization inspection
appointments if an inspection could not be performed; and

Copy of the report generated from the REM/Design audit software
indicating measures that meet the SIR requirement for installation; and

All other documentation as further defined by CSD.

Other Recordkeeping Responsibilities

1)

2)

Labor and Materials

a. Contractor shall maintain source documentation in such a manner
that include job references and total labor hours so that actual costs
and actual labor hours billed to the weatherization program can be
substantiated.

b. Contractor shall document all costs expended under this
Agreement with purchase orders, inventory records, and payroll
records identifying the funding source,

c. Contractor shall maintain source documentation in such a manner
to prove that materials used under this program conform to the
requirements contained within the CSD Weatherization Installation
Standards and/or state, county, or local regulations.

Training

Contractor and subcontractors who perform basic weatherization services
are required to maintain a training log for all current and former
employees. The Weatherization Staff Training Log (CSD784), or
Contractor’s equivalent, shall be used for this purpose. The training log
shall document for each employee all training received and shall include
for each training session/course the source/location, type/content, and
completion date. The training log information for terminated employees
must be maintained for a period of 18 months after termination date. Such
training log shall be maintained in the Contractor’s file and shall be made
available for review by CSD upon request.
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13.

(2009 DOE ARRA WAP)

EXHIBIT F
(Standard Agreement)

3 Equipment

a.

E. Automation

Contractor and subcontractors who perform combustion appliance
safety tests'shall maintain the Carbon Monoxide Analyzer
Calibration Log (CSD 785) documenting the calibration of all
analyzers as required.

Contractor and subcontractors who perform blower door and duct
leakage diagnostic tests shall maintain the Manometer Calibration
Log (CSD 786) documenting the calibration of all manometers as
required.

Contractor shall use ServTraq, ServTraqLite or equivalent software database
system to support all required data collection and reporting requirements under
the administration of this grant.

SCHEDULE OF ATTACHMENTS

The following attachment to this exhibit is hereby attached and incorporated by this

reference;

ATTACHMENT I

ATTACHMENT 11

ATTACHMENT 111

ATTACHMENT IV

DOE WAP DISASTER RELIEF PLAN

HEALTH AND SAFETY APPLIANCE
REPLACEMENT POLICY

TRAINING REQUIREMENT MATRIX

DOE-APPROVED PRIORITY LIST
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ARRA Exhibit F 2009 ARRA DOE WAP
Attachment |

ADDENDUM Il - EXPENDITURE AND PRODUCTION GOALS NARRATIVE

Instructions: Provide narrative describing how your agency is planning to build capacity necessary to meet
expenditure and production goals for the remainder of the ARRA DOE WAP contract.

12/31/2010




EXHIBIT F
ATTACHMENT III

Training Requirements Matrix

2009 ARRA DOE WAP Amendment

Basic Skills (optional pre- .
employment assessment tool) X X X X On-line
‘| Workplace Safety X X X X On-line
Environmental Hazards (Lead-
Safe Weatherization, Mold, ‘ .
Asbestos, Regulatory X X X X On-line
Requirements)
Pre-Weatherization X X X X On-line
Basic Weatherization X X X X Center
Pre-Duct Sealing/Blower Door 2 .
Diagnostics X X X X On-line
Duct Sealing/Blower Door 2 i
Diagnostics X X X X Center
Duct Sealing/Blower Door 2 ,
Diagnostics Field Training' X X X X Field
Pre-Combustion Appliance 2 .
Safety X X X X On-line
Combustion Appliance Safety X X X X 1 Center
Combustion Appliance Safety 2 )
Field Traim'nglp X X X X Field
Field Assessment (includes )
Energy Audit) X X Field
Quality Assurance X X Field
HUD-Approved Lead-Safe
Weatherization® X X X X Tn-house

'Additional training to enhance deficient skill and knowledge required if trainee fails to demonstrate appropriate skills and
knowledge during a monitored field practice by a CSD inspector and/or CSD training provider.,

2Training for Duct Sealing/Blower Door Diagnostics and Combustion Appliance Safety is only required for crew members
who are going to perform these diagnostic tests.

*Only required if performing work on HUD units.

WCOBRA\SharedDOE WAP\Deama\DOE ARRA Contract\Amendment £AEx.F TrainingMatrixAttechmentli] _12-23-10.doox 12/31/10




1. CLIMATE ZONE - 1 PRIORITY LIST , _ |

Measures with an SIR greater than 1.0 are on the priority list, Measures with an SIR less than 1.0
will require a site specific energy audit and an SIR result greater than 1.0 to install. 1

CZ-01 Pre-1950 SFU Post-1950 SFU MFEU Apt Mobile Home
SIR SIR SIR SIR

PRIORITY LIST MEASURES wAC | wio AC | wAC | wio AC | wAC K@ wAC ::!CO
R-38 Ceiling Insulation (R-0 add R-38) N/A 538 N/A 24 N/A 6.4 N/A N/A
R-38 Ceiling Insulation (R-19 add R-19) N/A 2.3 N/A 0.6 NIA 1.8 N/A N/A
R-38 Ceiling Insulation (R-11 add R-30) N/A L6 N/A 0.8 NA 1.7 N/A N/A
R-30 Ceiling Insulation (R-0 add R-30) N/A 6.7 N/A 34 NA 7.1 N/A NIA
1-30 MH Ceiling Insulation (R-11 add R-19) N/A N/A N/A WA N/A | A ] N/A 0.4
R-11 Wall Insulation N/A 6.1 NA 3.4 NA | WA | N/A N/A
Wall Insulation Apt. {R-11) 2-walls N/A NA N/A N/A N/A 7.4 N/A N/A ‘
Wall Insulation Apt. (R-11) North N/A N/A N!A N/A N/A 4.8 N/A NA |
Wall Insulation Apt. (R-11)} South N/A N/A NIA N/A NFA 8.1 N/A NIA I
Wall Insulation Apt. (R-11) East N/A N/A N/A N/A N/A 6.3 N/A NIA |
Wall Insulation Apt. (R-11) West N/A N/A NA N/A N/A 7.4 N/A N/A '
R-19 Floor Insufation N/A 4.2 NIA 1.0 N/A NIA - :
Low-E Windows (20-year EUL) N/A 1.2 NIA 0.6 NIA 2.0 N/A 0.8
Programmable Thermostat WN/A 7.9 N/A 4.2 N/A 0.5 N/A 2.7




2. CLIMATE ZONE - 2 PRIORITY LIST
2.1, PRe-1950 SINGLE-FAMILY F.'RIORITY LisT

Measures with an SIR value of less than 1.0 require a site specific energy audit and an SIR
result greater than 1.0 to install.

Climate Zone 3
Climate Zone 2 - Pre-1950 Single Humboldt, Climate Zone 11 Climate Zone 12
Family Units Mendocino, Lake Sonoma, Napa Marin

SIR SIR SIR

. w/out w/out w/out
PRIORITY LIST MEASURES w AC AC wAC AC w AC AC
R-38 Ceiling Insuiation (R-0 add R-38) N/A 2.8 3.5 3.7 1.6 4.7
R-38 Ceiling Insulation (R-11 2dd R-30) N/A 0.6 1.8 0.8 1.7 i1
R-38 Ceiling Insulation (R-19 add R-19) N/A 0.7 2.0 0.9 1.6 £.0
R-30 Ceiling Insulation (R-0 add R-30) N/A - 9.5 42 3.6 54 ;
R-11 Wall Insulation N/A 2.6 64 3.7 4.2 3.3 i
R-19 Floor Insulation N/A 29 1.3 1.1 - - :
Low-E Windows {20-year EUL) N/A A4 0.7 0.0 1.2 0.8
Programmable Thermostat N/A 0.8 3.3 3.3 10.1 37

2.2. POST-1950 SINGLE-FAMILY PRIORITY LIST

Measures with an SIR value of less than 1.0 require a site specific energy audit and an SIR
result greater than 1.0 to install.

Climate Zone 3
Humbaoldt, Climate Zone 11 Climate Zone 12
Climate Zone 2 - Post-1950 Mendocino, Lake Sonoma, Napa Marin
) SIR SIR SIR

_ wiout w/out w/out
PRIORITY LIST MEASURES w AC AC wAC AC w AC AC
R-38 Ceiling Insulation (R-0 add R-38) N/A 34 77 32 6.7 5.0
R-38 Ceiling Insulation {R-11 add R-30) N/A 1.0 1.7 0.8 14 1.1
R-38 Ceiling Insulation {R-19 add R-19}) N/A 1.0 1.8 09 1.6 1.2 i
R-30 Ceiling Insulation (R-0 add R-30) N/A 52 2.6 43 7.5- 5.6 !
R-11 Wall Insulation  N/A 3.6 4.5 2.7 5.7 5.0 :
R-19 Floor Insulation N/A 4.3 0.8 0.8 - -
Low-E Windows (20-ycar EUL) N/A 1.0 1.1 0.4 1.3 0.9
Programmable Thermostat N/A 4.7 3.3 1.3 2.5 1.6




2.3. MULTI-FAMILY — APARTMENT UNIT PRICRITY LIST

Measures with an SIR value of less than 1.0 require a site specific energy audit and an SIR
result greater than 1.0 to install.
Climate Zone 3
Humboldt, Climate Zone 11 Climate Zone 12
Climate Zone 2 - Apartment Mendocino, Lake Sonoma, Napa Marin
SIR SIR SIR
w/out w/out wlout

PRIORITY LIST MEASURES wAC AC wAC AC w AC AC
R-38 Ceiling Insulation (R-0 add R-38) N/A 2.8 6.3 2.6 5.1 3.3
R-38 Ceiling Insulation (R-11 add R-30) N/A 1.0 1.5 05 | 57 1.3
R-38 Ceiling Insulation {R-19 add R-19) N/A 0.7 1.8 0.6 1.7 1.1
R-30 Ceiling Insulation (R-0 add R-30) N/A . 3.1 7.6 2.8 14 5.5
Wall Insulation (R-11/13) 2-walls N/A 3.2 43 3.0 1.4 3.8
Wall Insulation (R-11) North N/A 34 5.2 33 14 39
Wall Insulation (R-11) South N/A 2.5 4.4 2.8 1.3 3.7
Wall Insulation (R-11) East N/A 32 - - - -
Wall Insulation (R-11) West NA - 3.8 - - - -
R-19 Floor Insulation CN/A ' .
Low-F, Windows (20-year EUL)  NA 1.5 1.6 1.9 2.7 1.3 J
Programmable Thermostat N/A 0.3 0.3 0.3 0.6 0.4

2.4. Mo8siLE HOME PRIORITY LIST

Measures with an SIR value of < 1.0 require a site specific energy audit and an SIR result
greater than 1.0 to install.

Climate Zone 3

Humboldt, Climate Zone 11 Climate Zone 12

Climate Zone 2 - Mohile Home Mendocino, Lake Senoma, Napa Marin
SIR SIR SIR
wiout w/out w/out

PRIORITY LIST MEASURES w AC AC wAC AC w AC AC
R-30 Ceil Insulation (R-11 add R-19) N/A 0.5 74 0.7 1.1 0.7
R-19 Floor Insulation _N/A
Low-E Windows (20-year EUL) N/A 1.6 0.8 L2 . 1.9 2.0
Programmable Thermostat N/A 1.2 34 1.9 1.0 1.1




3. CLIMATE ZONE - 3 PRIORITY LIST

Measures with an SIR greater than 1.0 are on the priority list. Measures with an SIR less than 1.0
will require an energy audit and an SIR result greater than 1.0 to install.

CZ-03 Pre-1950 SFU Post-1950 SFU MFU Apt Mobile Home
: SIR SIR SIR SIR
. wlo

PRIORITY LIST MEASURES wAC | wio AC | wAC | wio AC | wAC AC wAC X!(g
R-38 Ceiling Insulation (R-0 add R-38) N/A 28 | NA 34 WA | 28 | WA | NA
R-38 Ceiling Insulation (R-11 add R-30} N/A 06 | WA 1.0 WA | 1.0 | NA | WA
R-38 Ceiling Insulation (R-19 add R-19) NA 0.7 N/A 1.0 WA | 07 | NiA ] NA
R-30 Ceiling Insulation (R-0 add R-30) N/A - NIA 5.2 NA | 31 ] NJA ] NA
R-30 MH Ceiling Insulation Y ' B
(R-11 add R-19) MA | oA | WA WA ] wA [ WA WA | o3
R-11 Wall Insulation N/A 2.6 N/A 3.6 NA P nva |l wa | nA
Wall Insulation Apt. (R-11) 2-walls A | A ] wa ] wa | Na ] 32 L wa | N
Wall Insulation Apt. (R-11) North WA L A ] wa | WA | A |34 | WA | WA
Wall Insulation Apt. (R-11) South NA | NA] A | WA L WA | 25 | NA | NA
Wall Insulation Apt. (R-11) East N/A WA | WA | Nl NA | 32 | NA | A
Wall Insulation Apt. (R-11) West WA WA | NA | NA WA -] 38 | WA | NA
R-19 Floor Insulation WA | 29 | NA 4.3 , NIA
Low-E Windows (20-year EUL) N/A 0.4 N/A 1.0 NA | 15 | wa L6
Programmable Thermostat N/A 08 | wA 4.7 WA | 03 ] wmA ] 12




4. CLIMATE ZONE - 4 PRIORITY LIST

Measures with an SIR greater than 1.0 are on the priority list. Measures with an SIR less than 1.0
* will require an energy audit and an SIR result greater than 1.0 to install.

CZ-04 Pre-1950 SFU | Post-1950 SFU MFU Apt Mobile Home

: SIR SIR SIR SIR |

. ‘

PRIORITY LIST MEASURES wAC | who AC | wAC | wioAC | wAC :E wAC Xlg ’
R-38 Ceiling Insufation (R-0 add R-38) 4.7 32 4.8 3.2 43 29 | NNA | NA
R-38 Ceiling Insulation (R-11 add R-30) 12 0.7, 1.0 0.7 . 09 0.6 N/A N/A
R-38 Ceiling Insulation (R-19 add R-19) 1.2 0.3 12 | 08 1.1 08 | WA | NA
R-30 Ceiling Insulation (R-0 add R-30) 5.3 3.6 5.3 3.6 47 32 | WA | WA
R-30 MH Ceiling Ins (R-11 add R-19) NA L oA | A | A NA | NA | 07 0.5
R-11 Wall Insulation . 4.2 3.6 4.6 3.1 NA | NA | NA | NA
Wall Insulation Apt. (R-11) 2-walls ’ NAa 1 NA | WA | wNA 4.1 35 | WA | NA
Wall Insulation Apt. (R-11) North N/A WA | NA | NA - - NA | NA
Wall Insulation Apt. (R-11) South : N/A NA | NA N/A - - N/A NIA
Wall Insulation Apt. (R-11) East NA | NA | NA | NA ] 36 31 | WA | NA
Walj Insulation Apt. (R-11) West N/A N/A | N/A N/A 44 | 38 | NA | NA

R-19 Floor Insulation 0.8 L1 0.0 0.8

Low-E Windows (20-year EUL) LI 07 | o9 0.6 1.3 0.8 1.0 08
Programmable Thermostat 3.6 0.3 0.6 0.4 0.8 0.2 3.1 1.6




5. CLIMATE ZONE - 5 PRIORITY LIST

Measures with an SIR greater than 1.0 are on the priority list. Measures with an SIR Jess than 1.0
will require an energy audit and an SIR result greater than 1.0 to install.

CZ-05 Pre-1950 SFU Post-1950 SFU . MFU Apt Mobile Home
SIR SIR SIR SIR
- wlo wio
PRIORITY LIST MEASURES wAC | wioAC | wAC | w/o AC | wAC AC wAC AC
R-38 Ceiling Insulation (R-0 add R-38) 31 23 32 2.5 3.7 29 NA | NA
R-38 Ceiling Insulation (R-11 add R-30) 0.7 0.6 0.7- 1 05 0.8 0.6 NA | NA
R-38 Ceiling Insulation (R-19 add R-19) 0.7 0.6 0.8 0.6 1.0 07 NA | NA
R-30 Ceiling Insulation (R-0 add R-30) 3.4 2.6 36 2.8 42 3.2 NA | NA
R-30 MH Ceiling Insulation .
(R-11 add R-19) N/A N/A N/A WA | NA | wa 0.7 0.4
R-11 Wall Insulation 2.9 28 4.2 4.2 A | wa | na | wa
Wall Insutation Apt. (R-11) 2-walls N/A NMA | WA WA 3.8 2.5 NA | NA
Wall Insulation ApL {R-11) North N/A N/A N/A NA 13 3.7 N/A N/A
Wall Insulation Apt. (R-11) South N/A NIA N/A NiA 5.1 5.0 N/A N/A
Wall Insulation Apt, (R-11) East NA | NA | NA | NA 3.5 34 | NnA | NA
Wall Insufation Apl. (R-11) West NA N/A NA | WA - - WA | NA
R-19 Floor Insulation 0.4 0.6 0.6 0.8
Low-E Windows (20-year EUL) 10 0.8 0.8 0.6 2.1 1.7 0.7 0.6
Programmable Thermostat 1.4 1.0 . 0.4 0.3 0.3 0.1 1.5 1.5




6. CLIMATE ZONE - 6 PRIORITY LIST

Measures with an SIR greater than 1.0 are on the priority list. Measures with an SIR less than 1,0
will require an energy audit and an SIR result greater than 1.0 to install.

CZ-06 Pre-1950 SFUU_ | Post-1950 SFU MFU Apt Mobile Home
SIR SIR SIR SIR
wlo wia
PRIORITY LIST MEASURES wAC | wioAC | wAC | wioAC | wAC | AC | wAC A':: :
R-38 Ceiling Insulation (R-0 add R-38) 2.0 1.2 2.4 1.5 18 1.1 NA | NA
R-38 Ceiling Insulation (R-11 add R-30) 04 | 03 0.5 0.3 0.5 03 | NA | A i
R-38 Ceiling Insulation (R-19 add R-19) 0.4 0.3 0.5 03 | 06 05 | wa | NA |
R-30 Ceiling Insulation (R-0 add R-30) 22 14 2.6 1.6 2.0 12 | NA | NA |
R-30 MH Ceiling Insulation B B ' '
(R-11 add R-19) NA | NA | A | nA f wAa | wa | wa | o2 ?
R-11 Wall Insulation ' 2.9 2.7 2.7 2.7 N/A. NIA N/A N/A
Wall Insulation Apt. (R-11) 2-walls N/A WA | NA | NA 22 2. NA | NA
Wall Tnsulation Apt. (R-11) North N/A N/A NA | wNa | - - NA | NA
Wall Insulation Apt. (R-11) South N/A NA | WA | A - - NA | WA
Wall Insulation Apt. (R-11) East NA | NA | NA | WA | 21 | 20 | wnA | WA
Wall Insulation Apt. (R-11) West NMA | NA | wa | wa 2.3 2.1 NA | NA i
R-19 Floor Insulution 07 0.8 - ] N/A |
Low-E Windows (20-year EUL) 0.4 0.2 1.0 0.9 2.0 1.2 0.6 0.5
Programmable Thermostat 1.4 0.9 1.5 0.4 0.0 0.0 NIA 1.4




7. CLIMATE ZONE - 7 PRIORITY LIST

Measures with an SIR greater than 1.0 are on the priority list. Measures with an SIR less than 1.0
will require an energy audit and an SIR result greater than 1.0 to install.

C7-07 Pre-1950 SFU Post-1950 SFU MFU Apt Mobile Home
SIR SIR SIR SIR
wlo w/o

FRIORITY LIST MEASURES wAC | whoAC | wAC | wlo AC | wAC AC wAC AC
R-38 Ceiling Insulation (R-0 add R-38) 48 34 2.1 1.5 2.8 1.6 NIA N/A
R-38 Ceiling Insulation (R-11 add R-30) 1.1 3.9 04 0.3 .| 06 03 | NA | NA
R-38 Ceiling Insulation (R-19 add R-19) 1.1 0.3 04 | 03 0.7 04 | WA | NA
R-30 Cciling Insulation (R-0 add R-30) 5.4 3.9 2.4 1.7 3.1 1.7 | WA | NA
R-30 MH Ceiling Insulation _ s ' o
(R-11 add R-19) A | WA | WA ] oAl wa | wa | o3 0.2
R-11 Wall Insulation 3.8 3.8 24 23 | wa | wAa | WA | NA
Wall Insulation Apt. (R-11) 2-walls NA | NA L A ] NA | 24 2.1 NA | NA
Wali Insulation Apt. (R-11) North N/A N/A WA NFA 2.4 2.1 N/A N/A
Wall Insulation Apt. (R-11) South . N/A NA | NA NIA . 2.2 1.9 /A N/A
Wall Insulation Apt. (R-11) East N/A na | wva | wa | - - WA | NA
Wall Insulation Apt. (R-11) West NnA | oA L wA | Na ] 2s 22 | WA | wa
R-19 Floor Insulation - - - - '
Low-E Windows (20-year EUL) 1.6 1.0 1.8 0.9 1.4 0.7 0.6 -0.6
Programmable Thermostat 5.2 1.7 45 24 | 03 0.0 0.0 | 00




8. CLIMATE ZONE - 8 PRIORITY LIST

Measures with an SIR greater than 1.0 are on the priority list. Measures with an SIR less than 1.0
will require an energy audit and an SIR result greater than 1.0 to install.

CZ-08 Pre-1950 SFU Post-1950 SFU MFU Apt Mobile Home
__SIR SIR SIR SIR
PRIORITY LIST MEASURES wAC | wioAC | waC | wioac | wac XI(C:' wac | ae
R-38 Ceiling Insulation (R-0 add R-38) 28 | 14 2.5 2.1 2.5 1.5 WA | WA
R-38 Ceiling Insulation {R-1t add R-30) 06 0.4 0.7 05 | o5 | o3 N/A N/A
R-38 Ceiling Insulation (R-19 add R-19) 0.6 03 | 07 0.5 0.6 04 | WA | NA
R-30 Ceiling Insulation (R-0 add R-30) 3.2 1.8 33 24 2.8 1.7 MA | wa
R-30 MH Ceiling Insulation S :
(R-11 add R-19) N/A N/A N/A NIA NA | WA | 05 0.3
R-1T Walf Insulation 2.3 2.1 3.0 2.9 MA | NA | NA | NA
Wall Insulation Apt. (R-11) 2-walls NA N/A N/A N/A 2.6 24 NIA NIA
Wall Insulation Apt. (R-11) North NA | NA | NA | NA - - NA | wa
Wall Insulation Apt. (R-11) South N/A A N/A NIA 32 2.9 N/A N/A
Walt Insulation Apt. (R-11) East NA 1 owa | nva | A 2.0 19 | wA | wa
Wall Insulation Apt. (R-11) West “N/A N/A N/A N/A 2.6 2.3 NIA N/A
R-19 Floor Insulation 0.3 0.5. - -
Low-E Windows (20-year EUL) 0.4 0.2 1.3 0.9 1.4 0.7 0.9 0.8
Programmable Thermostat 4,5 2.2 4.9 3.1 0.2 - 2.2 0.3




9. CLIMATE ZONE - 9 PRIORITY LIST

Measures with an SIR greater than 1.0 are on the priority list. Measures with an SIR less than 1.0
will require an energy audit and an SIR result greater than 1.0 to install.

CZ-09 Pre-1950 SFU__§  Post-1950 SFU MFU Apt Mobile Home
SIR SIR SIR SIR
wio w/o
PRIORITY LIST MEASURES wAC | whe AC ] wAC | weAC | waAC A!C wAC | AC
R-38 Ceiling Insulation (R-0 add R-38) 1.8 | 1.2 1.9 12 2.2 12 NA | wa
R-38 Ceiling Insulation (R-11 add R-30) 0.7 0.4 0.6 0.4 0.6 0.4 N/A | N/A
R-38 Ceiling Insulation {R-12 add R-19) 0.5 0.3 0.5 0.3 0.5 0.3 N/A N/A
R-30 Ceiling Insulation (R-0 add R-30) - - 2.5 1.6 2.9 1.7 N/A | NA
R-30 MH Ceiling Insulation ' '
{R-11 add R-19) WA | WA ] NA NA | NA | Na 0.2 0.2
R-11 Wall Insulation 3.1 3.0 2.8 26 wa | wa | wva | wa
Wall Insulation Apt. (R-11) 2-walls NIA NA | NA NA .1 27 22 N/A N/A
Wall Insulation Apl. (R-11} North N/A NA | NA N/A 3.8 3.2 N/A | N/A
Wall Insulation Apt. (R-11) South N/A NA | wa ] WA L] 33 3.2 NA | NA
Wall Insulation Apt. {R-11} East NIA WA | A NA | 31 2.6 NA N/A
Wall Insulation Apt. (R-11) West NA | NA | NA | NA 2.4 20 | wA | A
R-19 Floor Insulation 0.7 07 | 06 | 08
Low-E Windows (20-year CUL) 0.6 0.4 0.6 0.4 1.5 L0 0.9 0.9
Programmable Thermostat 02 - 1.9 1.2 02 { 03 | 21 | 21




10. CLIMATE ZONE - 10 PRIORITY LIST

Measures with an SIR greater than 1.0 are on the priorzity list. Measures with an SIR less than 1.0
will require an energy audit and an SIR result greater than 1.0 to install.

CZ-10 Pre-1950 SFU_ | Post-1950 SEU MFU Apt Mobile Home
SIR SIR SIR SIR
PRIORITY LIST MEASURES wAC | wicAC | wac | wioAC | waC ‘l’é’ wAC :‘2
R-38 Ceiling Insulation (R-0 add R-38) 55 3.0 4.9 2.5 4.2 21 | NA | WA
R-38 Ceiling Insulation (R-11 add R-30) 13 0.7 i1 05 | 11 05 | wA | NA
R-38 Ceiling Insulation (R-19 add R-19) 13 0.7 1.2 0.6 13 06 | nA | NA
R-30 Ceiling Insulation (R-0 add R-30) 65 3.6 5.5 28 | 46 23 | WA | NA
R-30 MII Ceiling Insufation ' . ' '
(R-11 add R-19) ‘ WA | NA L WA | WA F A | va | 04 0.4
R-11 Wali Insulation 4,7 3.7 4.6 36 N/A N/A
Wall Insulation Apt. (R-11) 2-walls N/A N/A NA /A 3.1 22 NA | NA
Wall Insulation Apt. (R-11) North NA | NA | NA | NA 1.5 L1 | A | NA
Wall Insulation Apt. (R-11) South NAa | wA | WA | WA 3.9 28 | waA | wa
Wall Insulation Apt. (R-11) East N/A WA | WA N/A . - NA | NA
Wall Insulation Apt. (R-11) West NA | wAa b wa | wna - - WA | NIA
R-19 Floor Insulation 1.6 1.8 - - ,
Low-E Windows {20-year EUL) 08 0.4 i {08 f 19 i 07 | o5
Proprammable Thenmostat 6.9 4.0 0,2 0.1 - - 1.3 13

|
|
|




11. CLIMATE ZONE - 11 PRIORITY LIST

Measures with an SIR greater than 1.0 are on the priority list. Measures with an SIR less than 1.0
will require an energy audit and an SIR result greater than 1.0 to install,

CcZ-11 Pre-1950 SFU | Post-1950 SFU MFU Apt Mobile Home
SIR SIR SIR SIR

PRIGRITY LIST MEASURES wAC | who AC | wAC | wio AC | wAC ‘:g wAC R’lg
R-38 Ceiling Insulation (R-0 add R-38) 8.5 3.7 2.7 3.2 6.8 26 1 NA | WA
R-38 Ceiling Insulation (R-11 add R-30) 1.8 0.8 1.7 0.3 1.5 05 | nA | N
R-38 Ceiling Insulation (R-19 add R-19) 2.0 0.9 1.3 09 | 18 0.6 | NA | NA
R-30 Ceiing Insulation (R-0 2dd R-30) 9.5 42 8,6 4.3 7.6 28 | waA | wa !
R-30 MH Ceiling Insulation ) s _
(R-11 add R-19) NA | WA f wa | A ] wA | A 7.4 0.7 f
R-11 Wall Insulation 6.4 37 45 27 . . NA | NA
Wall Insulation Apt. (R-11) 2-walls WA | WA ] WA | NA 4.8 30 | NA | NA
Wall Insulation Apt. (I-11) North NA | NA | NA N/A 5.2 3.3 NA | NA
Wall Insulation Apt. (R-11) South N/A WA | NA L nNA ] 44 | 28 | WA ] WA
Wall Insulation Apt. (R-11) East NA | WA | NnA | nva - - NA | WA
Wall Insulation Apt. (R-11) West NA | NA | NA | NA - - NA | NIA
R-19 Floor Insulation 13 L1 0.3 08 | wAa | na
Low-E Windows (20-year EUL) 0.7 0.0 1.1 0.4 1.6 1.9 0.3 1.2
Proprammable Thermostat 3.3 3.3 3.3 1.3 0.3 0.3 34 1.9




12. CLIMATE ZONE - 12 PRIORITY LIST

Measures with an SIR greater than 1.0 are on the priority list. Measures with an SIR less than 1.0
will require an energy audit and an SIR result greater than 1.0 to install.

Cz-12 Pre-1950 SFL Post-1950 SFU MFU Apt Mobile Home

SIR SIR SIR SIR
wio i

PRIORITY LIST MEASURES wAC I'woac | wac | woac | wac A[C wAC e 5
R-38 Ceiling Insulation {R-0 add R-38) 1.6 4.7 6.7 5.0 5.1 33 N/A | N/A
R-38 Ceiling Insulation {R-11 add R-30) 1.7 L1 1.4 1.1 5.7 1.3 NA | NA
R-38 Ceiling Insulation {R-12 add R-19) 1.6 1.0 1.6 1.2 1.7 1.1 NA | wa
R-30 Ceiling Insulation (R-0 add R-30) 8.6 5.4 7.5 5.6 1.4 5.5 | NA | NA
R-30 MI{ Ceiling Insulation . 1T 17 '
(R-11 add R-19) N/A N/A .| NA NA | WA | na 1.1 0.7
R-11 Wall Insulation 4.2 3.3 5.1 5.0 NA | WA ] WA | NA
Wall Insulation Apt. (R-11) Z-walls NA ] NA | NA N/A 1.4 3.8 N/A 1 NA
Wall Insufation Apt. (R-11) North WA | NA | NA | NA 14 39 | NA | NA
Wall Insulation Apt. (R-11) South WA | WA |'NA | NA 1.3 37 1 NA | NA
Wall Insulation Apt. (R-11) East NA | WAL | WA L NA - - NA | NA
Wall Insulation Apt. (R-11) West N/A | NA NA. | NA. - - N/A | NIA
R-19 Floor Insulation - - - -
1.ow-E Windows (20-year EUL) 1.2 0.8 13 | 09 2.7 13 1.9 2.0
Programmable Thermostat 10.1 3.7 2.5 1.6 0.6 0.4 1.0 i1




13. CLIMATE ZONE - 13 PRIORITY LIST

Measures with an SIR greater than 1.0 are on the priority list. Measures with an SIR less than 1.0
will require an energy audit and an SIR result greater than 1.0 to install,

CZ-13 Pre-1950 SFU Post-1950 SFU MFU Apt Mobile Home
7 SIR SIR SIR SIR
wio wlo

PRIORITY LIST MEASURES wAC | wioaC | wac | wioac | wac | ac | wac| ac
R-38 Ceiling Insulation (R-0 add R-38) 10.3 3.6 6.2 0.2 7.4 3.8 NIA N/A
R-38 Ceiling Insulation (R-11 add R-30} 2.2 1.2 1.3 2.1 1.6 1.2 N/A N/A
R-38 Ceiling Insulation (R-19 add R-19) 2.5 14 1.2 2.0 1.7 1.1 N/A N/A
R-30 Ceiling Insulation (R-0 add R-30) 114 6.2 7.0 10.5 8.3 4.8 N/A N/A
R-30 M Ceiling Insulation
{R-11 add R-19) N/A ‘N/A N/A N/A N/A N/A 0.2 0.7
R-11 Wall Insulation 3.7 6.2 5.3 9.3 N/A N/A
Wall Insujation Apt. (R=11) 2-walls Na | NA | WA | wa } sa | 36 | A | NaA
‘Wall Insulation Apt. (R-11) North N/A NA | NA N/A 5.4 36 N/A N/A
Wall Insulation Apt. {(R-11) South NIA N/A N/A NA | 71 4.3 N/A N/A
Wall Insulation Apt. (R-11) East NA | A | A ] wa 5.1 34 | NnA | waA
Wall Insulation Apt. (R-11) West NIA NA | NA N/A - - NIA N/A
R-19 Floor Insulation 2.5 2.3 - -
Low-E Windows (20-year EUL) 2.3 1.2 1.7 0.9 2.8 1.3 28 14
Programmable Thermostat 5.0 2.6 10.2 18.3 0.7 0.2 30 3.0




14. CLIMATE ZONE - 14 PRIORITY LIST

Measures with an SIR greater than 1.0 are on the priority list. Measures with an SIR less than 1.0
will require an energy audit and an SIR result greater than 1.0 to install.

CZ-14 Pre-1950 SFU Post-1950 SFU MFU Apt Mokile Home
SIR SIR SIR SIR
Wio 7

PRIORITY LIST MEASURES wAC | wioAC | wAC | wie AC | wAC AIC wAC XICO
R-38 Ceiling Insulation (R-0 add R-38) 9.8 5.0 7.6 44 6.8 31 NA | NA
R-38 Ceiling Insulation (R-11 add R-30) 2.3 1.0 2.0 4.9 1.5 07 | A | NA
R-38 Ceiling Insulation (R-19 add R-19) 2.0 1.0 1.8 1.1 1.9 08 | wA | NA
R-30 Ceiling Insulation {R-0 add R-30) 9.9 5.0 3.4 8.4 7.5 34 | NA | NA
R-30 MH Ceiling Insulation S : )
(R-11 add R-19) N/A wA | A oA | nA | WA 1.5 1.1
R-11 Wall Insulation 5.4 3.8 6.1 4.6 N/A N/A
Wall Insulation Apt. (R-11) 2-walls NA L owa ] NAa DA ] se | 33 | A ] wa
Walt Tnsulation Apt. (R-11) North NA | WA | nmA | NA 5.8 38 | wA | wa
Walt Insulation Apt. (R-11) South NA WA L N [oNaL ] a2 27 | wa | wa
Wall Insulation Apt: (R-11) East WA | CNA L NnA | WA - - NA | WA
Wall Insulation Apt. (R-11) West WA NA | owa | wa - - WA | wa
R-19 Floor Insulation - - - -
Low-E Windows (20-year EUL) 22 1.1 19 1.7 23 1.0 2.2 1.8
Programmable Thermostat 6.0 23 29 1.5 0.5 0.2 4.4 4.4




15. CLIMATE ZONE - 15 PRIORITY LIST

Measures with an SIR greater than 1.0 are on the priority list. Measures with an SIR less than 1.0
will require an energy audit and an SIR result greater than 1.0 to install.

CZ-15 Pre-1950 SFU Post-1950 SFU MFU Apt Mobile Home
SIR SIR SIR SIR
PRIORITY LIST MEASURES wAC | woAC | wAC | wio AC | wAC ‘Av{g wAC :‘g
R-38 Cciling Insulation (R-0 add R-38) 116 2.1 29 03 | 50 1.0 | NA | NA
R-38 Ceiting Insulation (R-11 add R-30} 2.2 0.5 06 | o1 13 02 | NA | NA
R-38 Ceiling Insulation (R-19 add R-19) 22 0.5 0.6 0.1 14 02 | NA [ naA
R-30 Ceiling Insulation (R-0 add R-30) 13,1 2.4 3.3 0.3 5.7 08 | nwA | nA
R-30 MH Ceiting Insulation ' Co o
(R-11 add R-19) N/A WA | WA | A ] wa | wa b o9 0.1
R-11 Wall Insulation 5.4 5.0 3.6 3.5 N/A N/A
Wall Insulation Apt, (R-11) 2-walls WA | A | wa | A ] a3 15 | wa | wa
Wall Insulation Apt. (R-11) North N/A wA | NA | NA 4.3 1.5 NA | wA
Wall Insulation Apt. (R-11) South N/A WA | NA | WAL 34 12 | wA [ wa
Wall Insulation Apt. (R-11) East NA | WA | va | A ] - - NA | A
Wall Insulation Apt. (R-11) West wa | O NA L A | WA 5.3 1.8 | WA | wna
R~19 Floor Insulation 2.8 2.1 - -
Low-E Windows {20-year EUL) 1.6 0.2 2.4 1.4 2.5 i3 1.4 0.5
Programmable Thermostat 55 3.0 2.0 0.5 07 | o1 | 44 | o7




16. CLIMATE ZONE - 16 PRIORITY LIST

Measures with an SIR greater than 1.0 are on the priority list. Measures with an SIR less than 1.0
will require an energy audit and an SIR result greater than 1.0 to instail,

CZ-16 Pre-1950 SFU Post-1950 SFIJ MFU Apt Mobiie Home
SIR SIR SIR SIR
- wio 7

PRIORITY LISF MEASURES wAC | wioaC ] waC | wioac | wac | ac | wac Xl([:,
R-38 Ceiling Insulation (R-0 add R-38) 247 | 246 | 148 | 147 { 213 | 210 | nva | waA
R-38 Ceiling Insulation (R-11 add R-30) 55 5.5 3.3 33 4.6 46 | wa | wa
R-18 Ceiling Insulation (R-19 add R-19) 6.2 6.2 33 3.3 6.2 62 | A | A
R-30 Ceiling Insulation (R-0 add R-30) 275 | 273 168 | 166 1 233 | 230 | wA | NA
R-30 MH Ceiling Insulation ' _ ' R '
(R-11 add R-19) NA | Na | Nva | onAa | A b wa | 20 48
R-11 Wall Insulation 215 | 220 11.7 12.1 A | wa
Watl Insulation Apt. (R-11) 2-walls WA | WA | NA | NA 8.0 184 | NA | wA
Wall Insulation Apt. (R-11) North NA | NA | WA | NA - - NnA | wa
Wall Insulation Apt. (R-11) South NSE7VRSET . - NA | WA
Wall Insulation Apt. (R-11) East NA | NA | NA |- NA 190 | 193 1 NA | Na
Wall Insutation Apt. (R-11) West WA | NA | v L NA 170 | 14 ] wA ] wa
R-19 Floor Insulation 8.3 54 - -
Low-E Windows (20-year EUL) 2,9 2.9 3.4 3.6 12.2 11.9 34 33
Programmable Thermostat 3.2 3.2 6.9 6.9 2.4 24 1.7 1.7
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